| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 110 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25, 920, 449. 89 ROUTE : [-69

CALL ORDER ;110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB

LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

CONTRACT TIME : 10/12/01 COVPLETI ON DATE

CONTRACT DESCR! PTI ON : RURAL PRQJECT(S) : 0695(148)
0695(152)
0695( 153)
OTHERS

SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC. $ 23,179, 677.96 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON COVPANY, | NC. $ 24, 464, 478. 89 105. 5427%
3 35-1374866 PRIMOO, | NC. $ 24, 794, 660. 49 106. 9672%
4 99-9995563 ANGELO | AFRATE CONSTRUCTI ON' COVPANY $ 24,873, 394. 82 107. 3069%
5  34-4272670 JOHNSON, S.E. COMPANI ES, | NC. $ 25,956, 790. 65 111. 9808%
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTION 0001 LI GHTI NG
I I I
0001 105- 01925 30.000 M5 | 2037. 63000 61128. 90| 3069. 97000 92099. 10| 1316. 44000 39493. 20
FIELD OFFICE, 51.1 n2 | |
0002 105- 04655 30.000 M | 425. 00000 12750. 00| 446. 25000 13387. 50| 1314. 72000 39441. 60
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT |
0003 105- 06845 LUMP|  108425. 66000 108425. 66| 345843. 00000 345843. 00| 265377. 82000 265377. 82
CONSTRUCTI ON' ENGI NEERI NG | |
0004 108- 01614 LUMP|  12414. 93000 12414. 93| 5643. 33000 5643.33]  11360. 00000 11360. 00
PARTNERI NG OVERHEAD | |
0005 110- 01001 LUMP| 1158983.60000  1158983.60| 1223224.00000  1223224.00| 1249730.29000 1249730. 29
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUMP|  115932. 10000 115932.10] 152634. 00000 152634.00] 124973. 03000 124973. 03
CLEARI NG RI GHT OF WY | | |
0007 202- 01032 4.000 EACH 663. 00000 2652. 00| 105. 00000 420. 00| 200. 00000 800. 00
SAND BARREL ARRAY, REMOVE | | |
0008 202- 01447 29.000 EACH 51. 00000 1479. 00| 52. 50000 1522. 50| 50. 00000 1450. 00
GUARDRAI L END TREATMENT DOUBLE FACED, | | |
REMOVE [ [ |
0009 202- 02240 128997.000 n2 | 3. 82000 492768. 54| 5. 47000 705613. 59 6. 61000 852670. 17
PAVEMENT, REMOVE | | |
0010 202- 02241 7018.000 m | 2. 50000 17545. 00| 2. 57000 18036. 26 2. 45000 17194. 10
GUARDRAI L, REMOVE | | |
0011 202- 02272 315.000 m | 21. 25000 6693. 75| 20. 69000 6517. 35| 10. 87000 3424. 05
I

PAVED S| DE DI TCH, REMOVE [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 110 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 02275 31.000 EACH 354. 83000 10999. 73| 157. 50000 4882. 50| 270. 00000 8370. 00
S| GN AND SUPPORTS, W DE FLANGE, REMOVE | | |
0013 202- 02286 2.000 EACH 171360. 00000 342720. 00| 176400. 00000 352800. 00| 48043. 60000 96087. 20
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0014 202-02286 2.000 EACH 119340. 00000 238680. 00| 122850. 00000 245700. 00| 32505. 00000 65010. 00
PRESENT STRUCTURE, REMOVE , STR NO 3 | | |
0015 202- 03281 180.000 h | 45, 90000 8262. 00| 56. 43000 10157. 40| 55. 00000 9900. 00
STANDBY SERVI CE | | [
0016 202-03783 2.000 EACH 305. 87000 611. 74| 157. 50000 315. 00| 300. 00000 600. 00
SIGN, PANEL, REMOVE | | [
0017 202-51328 LUWP|  228480. 00000 228480. 00| 235200. 00000 235200. 00| 116520. 00000 116520. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | | |
0018 202-51328 LUWP]  302736. 00000 302736. 00| 311640. 00000 311640. 00] 138053. 90000 138053. 90
PRESENT STRUCTURE, REMOVE PORTI ONS | | | |
STR NO. 4 [ [ [
0019 202-51368 52.300 n2 | 20. 40000 1066. 92| 21. 00000 1098. 30| 62. 00000 3242. 60
SLOPEWALL, REMOVE | | [
0020 202- 60820 7717.000 n2 | 1.71000 13196. 07| 3. 10000 23922. 70| 4. 18000 32257. 06
SURFACE M LLI NG, ASPHALT | | [
0021 202- 74045 158. 000 EACH| 63. 72000 10067. 76| 52. 50000 8295. 00| 35. 00000 5530. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE]| | |
0022 202- 74080 1.000 EACH 1884. 40000 1884. 40| 1575. 00000 1575. 00| 1500. 00000 1500. 00
OVERHEAD SI GN STRUCTURE, CANTI LEVER, | | |
REMOVE | | |
0023 202- 86946 1.000 EACH 38. 23000 38. 23| 262. 50000 262. 50| 300. 00000 300. 00
HANDHOLE, REMOVE | | |
0024 202-93763 14. 000 EACH 354. 83000 4967. 62| 262. 50000 3675. 00| 600. 00000 8400. 00
LI GAT STANDARD AND FOUNDATI ON, REMOVE | | |
0025 202- 95579 1.000 EACH 254, 89000 254, 89| 157. 50000 157. 50| 400. 00000 400. 00
SERVI CE POl NT, REMOVE | | |
0026 202-97471 1.000 EACH 38. 23000 38. 23| 21. 00000 21. 00| 50. 00000 50. 00
MARKER, CABLE DUCT, REMOVE | | |
0027 202-99187 16960.000 m | 1. 58000 26796. 80| 1. 63000 27644. 80| 1. 55000 26288. 00
FENCE, FARM FI ELD, REMOVE | | [
0028 203- 02000 296610.000 n8 | 4. 36000 1293219. 60| 8. 37000 2482625. 70| 9. 70000 2877117. 00
EXCAVATI ON, COVVON | | |
0029 203- 02045 3384.000 nB8 | 4. 50000 15228. 00| 6. 59000 22300. 56| 4. 78000 16175. 52
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0030 203- 02080 8.134 km | 62134. 25000 505399. 99| 35944, 81000 292375. 08| 18379. 31000 149497. 31
I I

LI NEAR GRADI NG [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/ 24/
PACGE : 110 -3

99

COMPACTED AGGREGATE FOR BASE, 0, 53 |
(100% CRUSHED) [

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0031 203-03027 2000.000 nB8 | 7.60000 15200. 00| 19. 74000 39480. 00| 8. 02000 16040. 00
UNSU TABLE SO L EXCAVATI ON AND DI SPCSAL | | |
0032 203-91878 750.000 m | 12. 58000 9435. 00| 20. 69000 15517. 50| 7.86000 5895. 00
LI NEAR DI TCH GRADI NG | | [
0033 205- 02224 945.000 m | 5. 36000 5065. 20| 5. 51000 5206. 95| 4. 78000 4517. 10
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0034 205- 02226 14.000 m | 50. 24000 703. 36| 51. 71000 723. 94| 33. 30000 466. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DRAI NAGE BARRI ER AT SWALE | [ [
0035 205- 02229 952.000 m | 8. 36000 7958. 72| 8. 61000 8196. 72| 10. 35000 9853. 20
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0036 205- 02232 20.000 nB8 | 64. 37000 1287. 40| 49. 35000 987. 00| 36. 17000 723. 40
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DI TCH SEDI MENT TRAP [ [ [
0037 205-02234 24.000 EACH 61. 20000 1468. 80| 63. 00000 1512. 00| 50. 03000 1200. 72
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0038 205- 02236 28.000 EACH 61. 20000 1713. 60| 63. 00000 1764. 00| 49. 87000 1396. 36
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
DROP | NLET PROTECTI ON [ [ [
0039 205-03371 10.000 n8 | 64. 37000 643. 70| 40. 95000 409. 50| 314. 60000 3146. 00
SEDI MENT REMOVE | | [
0040 206-51220 83.300 n8 | 193. 80000 16143. 54| 199. 50000 16618. 35| 130. 25000 10849. 83
EXCAVATI ON, WET | | |
0041 206-51225 155.000 nB8 | 91. 80000 14229. 00| 94. 50000 14647. 50| 66. 30000 10276. 50
EXCAVATI ON, DRY | | [
0042 206-51235 LUWP| 36720. 00000 36720. 00| 37800. 00000 37800. 00| 46500. 00000 46500. 00
COFFERDAM , STR NO. 1 | | [
0044 211- 02050 2000.000 n8 | 20. 70000 41400. 00| 21. 53000 43060. 00| 14. 50000 29000. 00
B BORROW | | |
0045 211- 02060 3650.500 nB8 | 20. 70000 75565. 35| 23. 10000 84326. 55| 37. 62000 137331. 81
B BORROW FOR STRUCTURE BACKFI LL | | |
0046 213-52830 123.500 nB | 102. 00000 12597. 00| 105. 00000 12967. 50| 100. 00000 12350. 00
FLOMBLE MORTAR | | |
0047 213-52831 16. 000 EACH 51. 00000 816. 00| 52. 50000 840. 00| 25. 00000 400. 00
DRI LLED HOLE FOR FLOMBLE MORTAR | | |
0048 215- 06458 54700.000 n8 | 9. 17000 501599. 00| 1. 05000 57435. 00| 9. 15000 500505. 00
SUBGRADE, MDI FI ED | | |
0050 303-52308 151890. 000 My | 13. 34000 2026212. 60| 8. 98000 1363972. 20| 9. 35000 1420171. 50
| |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 110 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 304- 04403 32201.100 nB | 31. 99000 1030113. 19| 31. 00000 998234. 10| 44. 39000 1429406. 83
SUBBASE FOR CEMENT CONCRETE PAVEMENT | |
0052 310-92470 64.000 n2 | 200. 00000 12800. 00| 170. 06000 10883. 84| 150. 00000 9600. 00
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCHI NG | | |
0053 401- 05459 21558.000 My | 36. 38000 784280. 04| 30. 19000 650836. 02| 28. 75000 619792. 50
QC/ QA HVA BASE 25.0 nm SHOULDER | | |
0054 401- 05464 6249.000 My | 36. 38000 227338. 62| 32. 03000 200155. 47| 30. 50000 190594. 50
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0055 401- 05467 32177.000 m | 0. 37000 11905. 49| 0. 39000 12549. 03] 0. 46000 14801. 42
M LLED HVA CORRUGATI ONS | | |
0056 402- 05468 1227.000 My | 31. 69000 38883. 63| 39. 38000 48319. 26| 37. 50000 46012. 50
HVA BASE 25.0 nm MAINLI NE | | |
0057 402-05474 1987.000 My | 26. 73000 53112. 51| 31. 50000 62590. 50| 30. 00000 59610. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0058 402- 05477 691.000 My | 32. 08000 22167. 28| 43. 58000 30113. 78| 41. 50000 28676. 50
HVA SURFACE 9.5 nm MAI NLI NE | | |
0060 405-05517 65.000 My | 231. 48000 15046. 20| 262. 50000 17062. 50| 250. 00000 16250. 00
ASPHALT FOR PRI ME COAT | | |
0061 406- 05520 26.000 My | 385. 79000 10030. 54| 246. 75000 6415. 50| 235. 00000 6110. 00
ASPHALT FOR TACK COAT | |
0062 501- 02400 LUWP| 13805. 42000 13805. 42| 30000. 00000 30000. 00| 7410. 00000 7410. 00
PROFI LOGRAPH | | |
0063 501- 03489 331.000 EACH 12. 75000 4220. 25| 12. 00000 3972. 00| 11. 55000 3823. 05
TIE BAR RETROFIT | [ [
0064 501-04771 LUMP| 7637. 17000 7637. 17| 6000. 00000 6000. 00| 8300. 00000 8300. 00
CORI NG CONCRETE  PAVENVENT | | |
0065 501- 05093 994.800 n2 | 75. 48000 75087. 50| 77.70000 77295. 96| 77.50000 77097. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
325 mMm | | |
0066 501- 05240 28755.000 m | 22. 75000 654176. 25| 20. 00000 575100. 00| 21. 00000 603855. 00
CONTRACTI ON JO NT, D1 | |
0067 501- 05310 95.800 m | 368. 57000 35309. 01] 379. 57000 36362. 81| 250. 00000 23950. 00
TERM NAL JOI NT | | |
0068 502-04777 135121.000 n2 | 28. 24000 3815817. 04| 29. 40000 3972557. 40| 29. 45000 3979313. 45
QA CEMENT CONCRETE PAVEMENT, PLAIN, 325 | | |
nmm I I I
0069 502- 04959 23683.000 n2 | 28. 78000 681596. 74| 36. 40000 862061. 20| 35. 25000 834825. 75
QA CEMENT CONCRETE PAVEMENT, PLAIN, 300 |
0070 601-01115 4.000 m | 100. 98000 403. 92| 103. 95000 415. 80| 99. 00000 396. 00

GUARDRAI L, WBEAM 0.476 m SPACI NG | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 110 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 601-01522 26.000 EACH 1198. 50000 31161. 00| 1233. 75000 32077. 50| 1175. 00000 30550. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0072 601- 02205 2.000 EACH 969. 00000 1938. 00| 997. 50000 1995. 00| 950. 00000 1900. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0073 601- 02206 200.000 m | 25. 50000 5100. 00| 26. 25000 5250. 00| 25. 00000 5000. 00
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0074 601-04754 4.000 EACH 13872. 00000 55488. 00| 14280. 00000 57120. 00| 13600. 00000 54400. 00
ENERGY ABSCRBI NG TERM NAL | | |
0075 601- 04756 1.000 EACH 5712. 00000 5712. 00| 5880. 00000 5880. 00| 5600. 00000 5600. 00
ENERGY ABSORBI NG TERM NAL, SPARE PARTS | | |
PACKAGE | | |
0076 601- 05999 6. 000 EACH 35. 70000 214. 20| 36. 75000 220. 50| 35. 00000 210. 00
CURVED TERM NAL END | | |
0077 601- 06035 100.000 m | 29. 58000 2958. 00| 30. 45000 3045. 00| 29. 00000 2900. 00
GUARDRAI L, RESET | | [
0078 601- 94688 4,000 EACH 6426. 00000 25704. 00| 6615. 00000 26460. 00| 6300. 00000 25200. 00
| MPACT ATTENUATOR, MP | | [
0079 601-94689 17.000 EACH 3939. 29000 66967. 93| 3255. 00000 55335. 00| 3100. 00000 52700. 00
GUARDRAI L END TREATMENT, OS | | [
0080 601- 94690 8.000 EACH 3939. 29000 31514. 32| 3255. 00000 26040. 00| 3100. 00000 24800. 00
GUARDRAI L END TREATMENT, MB | | [
0081 601-97774 6.000 EACH 2091. 00000 12546. 00| 2152. 50000 12915. 00| 2050. 00000 12300. 00

GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0082 601- 97803 4.000 EACH 2091. 00000 8364. 00| 2152. 50000 8610. 00| 2050. 00000 8200. 00
GUARDRAI L END TREATMENT, MBS, SPARE | | |
PARTS PACKAGE | [ |

0083 601- 99105 3628.000 m | 30. 82000 111814. 96 31. 73000 115116. 44| 30. 22000 109638. 16
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0084 601- 99106 8.000 m | 59. 16000 473. 28| 60. 90000 487. 20| 58. 00000 464. 00
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |

0085 601- 99108 641.000 m | 47. 94000 30729. 54| 49. 35000 31633. 35| 47. 00000 30127. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |

0087 601-99123 4.000 EACH 1887. 00000 7548. 00| 1942. 50000 7770. 00| 1850. 00000 7400. 00
GUARDRAI L TRANSI TI ON, GP | | |

0088 602- 06639 1162.000 m | 61. 45000 71404. 90| 69. 65000 80933. 30| 70. 40000 81804. 80
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0089 602- 06646 10780.000 m | 51. 25000 552475. 00| 67. 26000 725062. 80| 70. 22000 756971. 60

TEMPORARY CONCRETE BARRI ER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 110 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0090 602-06729 36. 000 EACH 6. 12000 220. 32| 6. 30000 226. 80| 6. 00000 216. 00
BARRI ER DELI NEATOR | | |
0091 603- 06040 16574.000 m | 9. 95000 164911. 30| 10. 24000 169717. 76| 9. 75000 161596. 50
FENCE, FARM FIELD, 1190 nm | | [
0092 603- 06045 386.000 m | 25. 04000 9665. 44| 25. 78000 9951. 08| 24. 55000 9476. 30
FENCE, CHAIN LINK, 1220 mm | | [
0093 605- 02042 4.000 EACH 350. 00000 1400. 00| 576. 35000 2305. 40| 275. 00000 1100. 00
CURB AND GUTTER TURNOUT, CONCRETE | | |
0094 605-92887 996.000 m | 49. 50000 49302. 00| 37. 68000 37529. 28| 35. 00000 34860. 00
CURB AND GUTTER, COMBI NED, CONCRETE, | | |
MODI FI ED | | |
0095 605- 94465 118.000 n2 | 110. 00000 12980. 00| 61. 78000 7290. 04| 80. 00000 9440. 00
CENTER CURB, CONCRETE | | |
0096 605-97305 2.000 EACH 450. 00000 900. 00| 613. 24000 1226. 48| 275. 00000 550. 00
CURB AND GUTTER TURNOUT, COMBI NED, | | [
MODI FI ED [ [ [
0097 610- 05527 12.000 My | 55. 11000 661. 32| 126. 00000 1512. 00| 120. 00000 1440. 00
HVA FOR APPROACHES | | [
0098 610- 05527 27800.000 My | 32. 46000 902388. 00| 31. 50000 875700. 00| 30. 00000 834000. 00
HVA FOR APPROACHES , TEMPORARY PAVEMENT | | |
0099 611-03393 6.000 EACH 28810. 78000 172864. 68| 30450. 00000 182700. 00| 28151. 00000 168906. 00
TEMPCRARY CRCSSOVER, B MODI FI ED | | |
0100 611-04153 1.000 EACH| 11720. 42000 11720. 42| 6090. 00000 6090. 00| 18509. 93000 18509. 93
TEMPORARY CROSSOVER, B, REFURBI SH | | |
0101 611-06497 1.000 EACH 127. 50000 127. 50| 131. 25000 131. 25] 125. 00000 125. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0102 611-52817 1. 000 EACH 30013. 08000 30013. 08| 36330. 00000 36330. 00| 27548. 91000 27548. 91
TEMPORARY CROSSOVER, B | | |
0104 615- 06500 2.000 EACH 331. 50000 663. 00| 341. 25000 682. 50| 325. 00000 650. 00
MONUMENT, A | | |
0105 615-06510 16. 000 EACH 229. 50000 3672. 00| 236. 25000 3780. 00| 225. 00000 3600. 00
MONUMENT, C | | |
0106 616-02320 7257.000 n2 | 2.32000 16836. 24| 1. 46000 10595. 22| 3. 32000 24093. 24
GEOTEXTI LES | | |
0107 616- 06405 2918.000 My | 23. 04000 67230. 72| 23. 18000 67639. 24| 36. 95000 107820. 10
R PRAP, REVETMENT | | |
0110 616-51367 458.800 nR2 | 45. 90000 21058. 92| 47. 25000 21678. 30| 63. 98000 29354. 02
SLOPEWALL, CONCRETE, 100 mm | | |
0111 621-01004 4.000 EACH 867. 00000 3468. 00| 892. 50000 3570. 00| 1150. 00000 4600. 00

MDBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 110 -7
TABULATI ON CF BI DS

Pl LE, CONCRETE, STEEL SHELL ENCASED
5.16 nm 356 nm

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 621- 06545 36.000 My | 513. 06000 18470. 16| 528. 15000 19013. 40| 503. 00000 18108. 00
FERTI LI ZER | | |
0113 621- 06548 55.000 kg | 40. 80000 2244. 00| 42. 00000 2310. 00| 40. 00000 2200. 00
SEED M XTURE, CV | | [
0114 621- 06553 7410.000 kg | 6. 99000 51795. 90| 7.19000 53277. 90| 6. 85000 50758. 50
SEED M XTURE, R | | [
0115 621- 06557 450. 000 kg | 13. 01000 5854. 50| 13. 39000 6025. 50| 12. 75000 5737.50
SEED M XTURE, T | | |
0116 621- 06565 176.000 My | 394. 74000 69474. 24| 406. 35000 71517. 60| 387. 00000 68112. 00
MULCHI NG MATERI AL | | |
0117 621- 06567 124.000 kL | 1. 02000 126. 48| 1. 05000 130. 20| 1. 00000 124. 00
WATER | | |
0119 621-06574 9967.000 n2 | 2. 86000 28505. 62| 2. 94000 29302. 98| 3. 50000 34884. 50
SODDI NG | | |
0120 701-98647 864.000 m | 61. 20000 52876. 80| 63. 00000 54432. 00| 135. 00000 116640. 00
|
0121 702-51005 518.100 nmB8 | 408. 00000 211384. 80| 420. 00000 217602. 00| 485. 50000 251537. 55
CONCRETE, A, SUBSTRUCTURE | | |
0122 702-51015 20.800 n8 | 408. 00000 8486. 40| 420. 00000 8736. 00| 355. 00000 7384. 00
CONCRETE, B, FOOTI NGS | | |
0123 702-51110 1754. 000 kg | 7.14000 12523. 56| 7. 35000 12891. 90| 5. 02000 8805. 08
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0124 702-51863 36. 000 EACH 15. 30000 550. 80| 15. 75000 567. 00| 12. 50000 450. 00
FI ELD DRI LLED HOLE | N CONCRETE | | [
0125 702-90915 3.600 nB8 | 985. 00000 3546. 00| 735. 00000 2646. 00| 1683. 02000 6058. 87
CONCRETE, A | | |
0127 703-90976 30640. 000 kg | 1. 17000 35848. 80| 1. 21000 37074. 40| 1. 36000 41670. 40
REI NFORCI NG STEEL, GRADE 60 | | [
0128 703-96177 144197.000 kg | 1. 28000 184572. 16| 1. 31000 188898. 07| 1. 50000 216295. 50
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0129 704-51002 799.700 nmB8 | 428. 40000 342591. 48| 441. 00000 352667. 70| 475. 00000 379857. 50
CONCRETE, C, SUPERSTRUCTURE | | |
0130 706-01723 16. 000 EACH 1224. 00000 19584. 00| 1260. 00000 20160. 00| 1487. 50000 23800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TGB, | | |
MODI FI ED | | |
0131 706-51020 124.800 n8 | 408. 00000 50918. 40| 420. 00000 52416. 00| 575. 00000 71760. 00
CONCRETE, C, RAILING | | [
0132 707-51045 LUWP|  178500. 00000 178500. 00| 183750. 00000 183750. 00| 171014. 60000 171014. 60

CONCRETE STRUCTURAL MEMBERS , STR NO 1] [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 110 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0133 707-51045 LUWP|  204000. 00000 204000. 00| 210000. 00000 210000. 00| 188493. 75000 188493. 75
CONCRETE STRUCTURAL MEMBERS , STR NO 4| | |
0134 709-51821 LUWP| 11617. 80000 11617. 80| 11959. 50000 11959. 50| 11230. 76000 11230. 76
SURFACE SEAL , STR NO. 1 | | [
0135 709-51821 LUWP| 11158. 80000 11158. 80| 11487. 00000 11487. 00| 11500. 04000 11500. 04
SURFACE SEAL , STR NO. 4 | | [
0136 711-51038 LUWP| 8976. 00000 8976. 00| 9240. 00000 9240. 00| 5612. 00000 5612. 00
STRUCTURAL STEEL (STR NO 2271-B) | | [
0137 711-51878 LUWP| 6120. 00000 6120. 00| 6300. 00000 6300. 00| 6910. 00000 6910. 00
JACKI NG AND SUPPORTI NG G RDERS (STR NO | | [
2271- B) | | |
0138 712-04784 1.000 EACH 8364. 00000 8364. 00| 8610. 00000 8610. 00| 2202. 00000 2202. 00
STRUCTURE NO. 1, MAINTAIN | | |
0139 712-04784 2.000 EACH 9078. 00000 18156. 00| 9345. 00000 18690. 00| 3248. 00000 6496. 00
STRUCTURE NO. 2, MAI NTAI N | | |
0140 712-04784 2.000 EACH 18819. 00000 37638. 00| 26460. 00000 52920. 00| 16776. 00000 33552. 00
STRUCTURE NO. 3, MAI NTAIN | | [
0141 713-97149 4.000 EACH 32165. 23000 128660. 92| 73972. 50000 295890. 00| 44398. 55000 177594. 20
TEMPORARY RAMP | | |
0142 715-05019 468.000 m | 162. 44000 76021. 92| 175. 35000 82063. 80| 140. 44000 65725. 92
PIPE, TYPE 1, O RCULAR 900 mm [ [ [
0143 715-05022 32.000 m | 205. 52000 6576. 64| 203. 70000 6518. 40| 268. 97000 8607. 04
PIPE, TYPE 1, C RCULAR 1050 nm | | [
0144 715-05029 35.000 m | 177. 49000 6212. 15| 244. 65000 8562. 75| 368. 37000 12892. 95
PIPE, TYPE 1, DEFORVED, M N. AREA 0.60 | | [
2 I I I
0145 715- 05048 37550.000 m | 7. 14000 268107. 00| 7.88000 295894. 00| 6. 98000 262099. 00
PIPE, TYPE 4, C RCULAR 150 mm | | |
0146 715-05053 2194.000 m | 24. 48000 53709. 12| 18. 48000 40545. 12| 21. 34000 46819. 96
Pl PE, UNDERDRAI N QUTLET, 150 mm, PVC | | |
0147 715- 05054 293.000 m | 28. 56000 8368. 08| 19. 53000 5722. 29| 26. 21000 7679. 53
Pl PE, UNDERDRAI N QUTLET, 200 mm, PVC | | |
0148 715-05118 741.000 m | 60. 59000 44897. 19| 69. 30000 51351. 30| 85. 12000 63073. 92
PIPE, TYPE 1, O RCULAR 300 mm [ [ |
0149 715-05119 69.000 m | 60. 02000 4141. 38| 77.70000 5361. 30| 81. 99000 5657. 31
PIPE, TYPE 1, CIRCULAR 375 nm, [ | |
TEMPORARY | | |
0150 715-05121 1.000 m | 200. 00000 200. 00| 161. 70000 161. 70| 1316. 90000 1316. 90
PIPE, TYPE 1, O RCULAR 450 mm [ [ |
0151 715-05123 138.000 m | 133. 71000 18451. 98| 115. 50000 15939. 00| 126. 53000 17461. 14
PIPE, TYPE 1, O RCULAR 600 nm [ [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 110 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0152 715-05123 10.000 m | 133. 71000 1337. 10| 173. 25000 1732. 50| 80. 45000 804. 50
PIPE, TYPE 1, CIRCULAR 600 nm, | [ |
TEMPORARY | | |
0153 715-05233 17.000 m | 102. 43000 1741. 31| 169. 05000 2873. 85| 243. 05000 4131. 85
PIPE, TYPE 1, DEFORVED, M N. AREA 0.31 | | |
2 I I I
0154 715- 05234 97.000 m | 126. 66000 12286. 02| 217. 35000 21082. 95| 281. 39000 27294. 83
PI PE, TYPE 1, DEFORMED, M N. AREA 0.38 | | |
ne | | I
0155 715-05235 34.000 m | 149. 70000 5089. 80| 231. 00000 7854. 00| 166. 16000 5649. 44
PIPE, TYPE 1, DEFORVED, M N. AREA 0.42 | | |
2 I I I
0156 715- 05236 95.000 m | 134. 91000 12816. 45| 232. 05000 22044. 75| 289. 25000 27478. 75
PI PE, TYPE 1, DEFORMED, M N. AREA 0.47 | | |
2 I I I
0157 715-05239 93.000 m | 154. 24000 14344. 32| 261. 45000 24314. 85| 397. 25000 36944. 25
PIPE, TYPE 1, DEFORVED, M N. AREA 0.68 | | [
2 I I I
0158 715- 05243 35.000 m | 172. 48000 6036. 80| 323. 40000 11319. 00| 447. 73000 15670. 55
PI PE, TYPE 1, DEFORMED, M N. AREA 0.95 | | |
2 I I I
0159 715-05275 78.000 m | 432. 35000 33723. 30| 936. 60000 73054. 80| 1128. 31000 88008. 18
PIPE, TYPE 1, DEFORVED, M N. AREA 3.70 | | [
m2 I I I
0160 715- 46000 25.000 EACH 236. 35000 5908. 75| 189. 00000 4725. 00| 344, 45000 8611. 25
PI PE END SECTI ON, 300 mm | | |
0161 715-46010 1.000 EACH 268. 90000 268. 90| 330. 75000 330. 75| 361. 70000 361. 70
PI PE END SECTION, 450 mm | | |
0162 715-46020 6. 000 EACH 310. 41000 1862. 46| 425. 25000 2551. 50| 389. 90000 2339. 40
PI PE END SECTION, 600 mm | | |
0163 715-46040 8.000 EACH 608. 68000 4869. 44| 724. 50000 5796. 00| 1380. 46000 11043. 68
PI PE END SECTION, 900 mm | | |
0164 715-46070 2.000 EACH 298. 07000 596. 14| 582. 75000 1165. 50| 943. 46000 1886. 92
PI PE END SECTI ON, 750 mm X 475 mm | | |
0165 715-46095 2.000 EACH 467. 49000 934. 98| 656. 25000 1312. 50| 1428. 13000 2856. 26
PI PE END SECTION, M N AREA .60 nR | | |
0166 715-46097 1. 000 EACH 698. 44000 698. 44| 840. 00000 840. 00| 1811. 57000 1811. 57
PI PE END SECTION, 1125 nm X 725 mm | | |
0167 715-97607 2.000 EACH 367. 78000 735. 56| 582. 75000 1165. 50| 878. 66000 1757. 32
PI PE END SECTION, M N. AREA .42 n2 | | |
0168 715-97704 320.000 n2 | 163. 20000 52224. 00| 168. 00000 53760. 00| 110. 00000 35200. 00

CONCRETE PIPE LINNG , STR NO 40 | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0170 718-04880 174.000 EACH 612. 00000 106488. 00| 656. 25000 114187. 50| 630. 95000 109785. 30
OUTLET PROTECTOR, A | | |
0171 718-04881 209. 000 EACH| 178. 50000 37306. 50| 152. 25000 31820. 25| 137. 45000 28727. 05
OUTLET PROTECTOR, B | | [
0172 718-94889 8503.000 nB | 33. 66000 286210. 98| 26. 25000 223203. 75| 44. 73000 380339. 19
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0175 719- 35000 50.000 m | 19. 68000 984. 00| 19. 95000 997. 50| 34. 51000 1725. 50
Pl PE, DRAI NTI LE, CLASS STANDARD, 150 nmm | | |
0176 719- 35001 50.000 m | 19. 68000 984. 00| 21. 00000 1050. 00| 32. 63000 1631. 50
Pl PE, DRAI NTI LE, CLASS STANDARD, 100 nm | | |
0177 719- 35005 50.000 m | 22.97000 1148. 50| 22. 05000 1102. 50| 40. 10000 2005. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 200 nmm | | |
0178 719- 35010 50.000 m | 29. 53000 1476. 50| 24. 15000 1207. 50| 50. 16000 2508. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 250 nmm | | |
0179 719- 35011 50.000 m | 32. 81000 1640. 50| 26. 25000 1312. 50| 54. 82000 2741. 00
Pl PE, DRAI NTI LE, CLASS STANDARD, 300 nmm | | |
0180 720- 45025 1.000 EACH| 1707. 93000 1707. 93] 2110. 50000 2110. 50| 1792. 01000 1792. 01
I NLET, D6 | | |
0181 720- 45030 2.000 EACH 1444. 26000 2888. 52| 1128. 75000 2257. 50| 1262. 07000 2524. 14
I NLET, E7 | | |
0182 720- 45065 3.000 EACH 2796. 17000 8388. 51| 1764. 00000 5292. 00| 3062. 76000 9188. 28
I NLET, N12 | | |
0183 720- 45069 1.000 EACH| 2956. 96000 2956. 96| 2226. 00000 2226. 00| 3062. 76000 3062. 76
I NLET, P12 | | |
0184 720- 45070 27.000 EACH 1541. 05000 41608. 35| 2457. 00000 66339. 00| 2096. 76000 56612. 52
I NLET, P12A | | |
0185 724-03276 67.700 m | 290. 70000 19680. 39| 299. 25000 20259. 23| 352. 18000 23842. 59
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0186 730-02397 6. 000 EACH 1298. 71000 7792. 26| 1417. 50000 8505. 00| 1977. 30000 11863. 80
SAFETY METAL END SECTIQN, 4:1, 900 mm | | |
0187 730-02399 2.000 EACH 1688. 55000 3377. 10| 1677. 90000 3355. 80| 2819. 33000 5638. 66
SAFETY METAL END SECTIQN, 4:1, 1050 nm | | |
0188 730-03476 4.000 EACH 439. 44000 1757. 76| 714. 00000 2856. 00| 647. 11000 2588. 44
SAFETY METAL END SECTIQN, 4:1, 600 mm | | |
0189 730-04222 4.000 EACH 719. 94000 2879. 76| 1255. 80000 5023. 20| 1035. 13000 4140. 52
SAFETY METAL END SECTIQN, 4:1, 900 nm X | | |
600 mMm | | |
0190 730-04226 3.000 EACH 1832. 78000 5498. 34| 2110. 50000 6331. 50| 2969. 98000 8909. 94
SAFETY METAL END SECTION, 4:1, 1250 nm | | |
X 750 mm | | |
0191 730-04228 4.000 EACH 1242. 61000 4970. 44| 1683. 15000 6732. 60| 1919. 80000 7679. 20

SAFETY METAL END SECTION, 4:1, 1050 nm | | |
X 675 mm | | I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 110 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0192 730- 04231 2.000 EACH 2650. 72000 5301. 44| 2803. 50000 5607. 00| 3808. 33000 7616. 66
SAFETY METAL END SECTION, 4:1, 1425 nmm | | |
X 950 nm | | |
0193 801-01093 12. 000 EACH 4049. 40000 48592. 80| 4168. 50000 50022. 00| 2000. 00000 24000. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY [ [ |
0194 801-01153 11998.000 m | 0. 71000 8518. 58| 0. 74000 8878. 52| 0. 70000 8398. 60
TEMPORARY PAVEMENT NMARKI NG PAI NT, | | |
SOLID, WHI TE, 100 mm | | [
0195 801-01154 29324.000 m | 0. 10000 2932. 40| 0. 11000 3225. 64| 0. 10000 2932. 40
TEMPORARY PAVEMENT NMARKI NG PAI NT, | | |
SOLI D, YELLOW 100 nmm | | [
0196 801-01504 4.000 EACH 74. 46000 297. 84| 76. 65000 306. 60| 73. 00000 292. 00
TEMPCORARY PAVEMENT MESSAGE MARKI NG, | | |
LANE | NDI CATI ON ARROW | [ |
0197 801- 01505 4.000 EACH 90. 78000 363. 12| 93. 45000 373. 80| 89. 00000 356. 00
TEMPORARY PAVEMENT MESSAGE MARKI NGS, | | [
VORD (ONLY) I I I
0198 801- 05563 LUVP| 51759. 90000 51759. 90| 53282. 25000 53282. 25| 50745. 00000 50745. 00
| NDI ANA LANE MERGE SYSTEM | | [
0199 801- 05564 2.000 EACH 4192. 20000 8384. 40| 4315. 50000 8631. 00| 4110. 00000 8220. 00
| NDI ANA LANE MERGE SYSTEM RELOCATE | | |
0200 801- 06605 16. 000 EACH| 295. 80000 4732. 80| 304. 50000 4872. 00| 290. 00000 4640. 00
BARRI CADE, |11A | | [
0201 801- 06606 42.000 EACH 295. 80000 12423. 60| 304. 50000 12789. 00| 290. 00000 12180. 00
BARRI CADE, |11B | | |
0202 801- 06625 100. 000 EACH 138. 72000 13872. 00| 142. 80000 14280. 00| 136. 00000 13600. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0203 801- 06640 80. 000 EACH| 359. 04000 28723. 20| 369. 60000 29568. 00| 352. 00000 28160. 00
CONSTRUCTI ON SI GN, A | |
0204 801- 06643 40456.000 m | 3. 88000 156969. 28| 3. 99000 161419. 44| 3. 80000 153732. 80
TEMPORARY PAVEMENT MARKI NG |, YELLOWN | | |
100 mm | | |
0205 801- 06644 48776.000 m | 2. 53000 123403. 28| 2. 60000 126817. 60| 2. 48000 120964. 48
TEMPORARY PAVEMENT MARKI NG |, WH TE, | | |
100 mm | | |
0206 801- 06645 39. 000 EACH 51. 00000 1989. 00| 52. 50000 2047. 50| 50. 00000 1950. 00
CONSTRUCTI ON SIGN, B | | |
0207 801-06710 3275. 000 DAY | 13. 26000 43426. 50| 13. 65000 44703. 75| 9. 00000 29475. 00
FLASHI NG ARROW SI GN | | |
0208 801-06775 LUWP|  250270. 10000 250270.10] 372602. 95000 372602. 95| 320297. 80000 320297. 80

MAI NTAI NI NG TRAFFI C |



OVERHEAD PANEL SI GN, REMOVE AND |
REI NSTALL [

I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 25920449. 89 ROUTE : |-69
CALL ORDER : 110 CONTRACT 1D : R -23799-A COUNTI ES ; DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
| E & B PAVING | NC. | RIETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.,
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ g
0209 801- 09132 3200. 000 DAY | 60. 18000 192576. 00| 61. 95000 198240. 00| 30. 00000 96000. 00
CHANGEABLE MESSAGE SI G\, FURNI SH, | |
| NSTALL AND MAI NTAI N | |
0210 801- 96497 26.000 m | 15. 30000 397. 80| 15. 75000 409. 50| 15. 00000 390. 00
TEMPORARY PAVEMENT MARKI NG, SOLI D, | | |
VWH TE, 600 mm | | |
0211 801-97142 5490.000 m | 3. 04000 16689. 60| 3. 13000 17183. 70| 2.98000 16360. 20
TEMPORARY PAVEMENT MARKI NG, |, BROKEN, | | |
VH TE, 100 mm | | |
0212 801-97143 86.400 m | 24. 28000 2097. 79| 24. 99000 2159. 14| 23. 80000 2056. 32
TEMPORARY PAVEMENT MARKING |, WHITE, | | [
600 mMm | | |
0213 801- 97643 2110.000 m | 27.39000 57792. 90| 28. 19000 59480. 90| 26. 85000 56653. 50
TEMPORARY BUZZ STRI PS | | |
0214 802- 02293 30.871 n8 | 451. 11000 13926. 22| 524. 98000 16206. 66| 450. 00000 13891. 95
CONCRETE, S| GN FOUNDATI ON | | |
0215 802- 02489 776.600 m | 21. 72000 16867. 75| 34. 44000 26746. 10| 25. 00000 19415. 00
SI GN PCST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0216 802- 03706 29.000 EACH| 225. 68000 6544. 72| 262. 50000 7612. 50| 140. 00000 4060. 00
SI GN PANEL, | NSTALL | |
0217 802- 76015 14.864 n2 | 202. 85000 3015. 16| 183. 70000 2730. 52| 144. 00000 2140. 42
SI G\, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0218 802- 76025 35.050 n2 | 185. 28000 6494. 06| 126. 00000 4416. 30| 94. 00000 3294. 70
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0219 802- 76035 78.160 n2 | 128. 40000 10035. 74| 136. 50000 10668. 84| 94. 00000 7347.04
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2.54 mm THI CKNESS | | |
0220 802- 76045 6.480 n2 | 119. 23000 772. 61| 147. 00000 952. 56| 103. 00000 667. 44
SI GN, SHEET ENCAPSULATED LENS W TH | |
LEGEND, 3.18 nm THI CKNESS | [
0221 802- 76050 10. 000 EACH| 220. 25000 2202. 50| 157. 50000 1575. 00| 75. 00000 750. 00
M LEPOST | | |
0222 802- 76095 7983.060 kg | 3. 90000 31133. 93| 5. 77000 46062. 26| 3..80000 30335. 63
STRUCTURAL STEEL, BREAKAWAY | |
0223 802- 99045 24.000 EACH 158. 54000 3804. 96| 262. 50000 6300. 00| 30. 00000 720. 00
Sl GN REMOUNTI NG | | |
0224 803- 02310 538.149 kg | 1. 76000 947. 14| 5. 77000 3105. 12| 1. 85000 995. 58
REI NFORCI NG STEEL, S| GN FOUNDATI ON | |
0225 803-91084 1.000 EACH 474. 17000 474. 17| 420. 00000 420. 00| 800. 00000 800. 00
[
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0226 803-94494 1.000 EACH 2911. 81000 2911. 81| 2625. 00000 2625. 00| 3500. 00000 3500. 00
SI GN STRUCTURE, OVERHEAD, RELQOCATE | | |
0227 804-06771 452. 000 EACH 15. 30000 6915. 60| 15. 75000 7119. 00| 15. 00000 6780. 00
DELI NEATOR POST, FLEXI BLE | | [
0228 805-01828 10. 000 EACH| 509. 78000 5097. 80| 262. 50000 2625. 00| 210. 00000 2100. 00
TRAFFI C S| GNAL HEAD, REALIGN | | [
0229 805- 06592 505.000 m | 41. 44000 20927. 20| 34. 44000 17392. 20| 28. 00000 14140. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0230 805- 78100 1.000 EACH| 7430. 61000 7430. 61| 7875. 00000 7875. 00| 6900. 00000 6900. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | |
0231 805- 78205 5.000 EACH 358. 49000 1792. 45 399. 00000 1995. 00| 420. 00000 2100. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | [
AVBER, GREEN | |
0232 805- 78230 1.000 EACH 670. 58000 670. 58 630. 00000 630. 00| 590. 00000 590. 00

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, |
AMBER, GREEN, AMBER ARROWN GREEN ARROW |

I
|
|
I
|
0233 805- 78415 3.000 EACH 1478. 71000 4436. 13| 1050. 00000 3150. 00| 1600. 00000 4800. 00
SPAN, CATENARY, AND TETHER | |
0234 805-78420 3.000 EACH 220. 80000 662. 40| 288. 75000 866. 25| 185. 00000 555. 00
DI SCONNECT HANGER | | |
0235 805- 78445 1.000 EACH 367. 09000 367. 09| 472. 50000 472. 50| 475. 00000 475. 00
SI GNAL SERVI CE | | |
0236 805- 78467 16.000 m | 5. 84000 93. 44| 5. 17000 82. 72| 4. 75000 76. 00
SI GNAL CABLE, 3C 8GA. | |
0237 805-78470 910.000 m | 2.33000 2120. 30| 1. 03000 937. 30| 0. 70000 637. 00
SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. | | |
0238 805- 78485 55.000 m | 3. 79000 208. 45| 3. 10000 170. 50| 2. 80000 154. 00
SI GNAL CABLE, 5C 14GA | |
0239 805-78490 251.000 m | 4. 02000 1009. 02| 3. 44000 863. 44| 3. 10000 778. 10
SI GNAL CABLE, 7C 14GA | |
0240 805-78510 620.000 m | 3. 06000 1897. 20| 2.07000 1283. 40| 2. 30000 1426. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0241 805-78785 7.000 EACH 386. 48000 2705. 36| 399. 00000 2793. 00| 480. 00000 3360. 00
SI GNAL DETECTOR HOUSI NG | |
0242 805- 78795 270.000 m | 30. 29000 8178. 30| 31. 00000 8370. 00| 28. 00000 7560. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0243 805- 78906 4.000 EACH 1707. 99000 6831. 96| 1890. 00000 7560. 00| 1300. 00000 5200. 00
SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | |
mm X 3. 7m | | |
0244 805-78925 1.000 EACH 586. 37000 586. 37| 735. 00000 735. 00| 540. 00000 540. 00
|

CONTRCLLER CABI NET FOUNDATI ON, P1 |
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0245 805- 81060 4.000 EACH 2797. 26000 11189. 04| 3570. 00000 14280. 00| 3100. 00000 12400. 00
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0246 805- 86810 2.000 EACH 3202. 58000 6405. 16| 2625. 00000 5250. 00| 3600. 00000 7200. 00
SERVI CE POI NT, 11 | | [
0247 805- 86820 22.000 EACH 621. 86000 13680. 92| 577. 50000 12705. 00| 690. 00000 15180. 00

CONCRETE FOUNDAT!I ON W TH GROUNDI NG, 760 | | |
nm X 760 mm X 2450 mm | | I

0248 805- 86889 750.000 m | 1. 29000 967. 50| 1. 72000 1290. 00| 0. 13000 97. 50
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | [ |

0249 805- 86920 65.000 EACH 8. 58000 557. 70| 21. 00000 1365. 00| 14. 00000 910. 00
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED [ | |

0250 805- 86925 12.000 EACH 17. 86000 214. 32| 26. 25000 315. 00| 18. 00000 216. 00
MULTI PLE COVPRESSI ON FI TTI NG, | | |
WATERPROOFED | | |

0251 805- 86930 36.000 EACH 6. 22000 223. 92| 15. 75000 567. 00| 7.00000 252. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |

0252 805- 86935 24.000 EACH 14. 08000 337. 92 21. 00000 504. 00| 17. 00000 408. 00
I NSULATI NG LI NK, WATERPROOFED | |

0253 805- 86955 13.000 EACH 209. 03000 2717. 39| 52. 50000 682. 50| 130. 00000 1690. 00
CABLE DUCT MARKER | |

0254 805- 87746 1300.000 m | 6. 22000 8086. 00| 10. 50000 13650. 00| 2. 20000 2860. 00
AERI AL CABLE, TRI PLEX | | |

0255 805- 90015 100.000 EACH 11. 22000 1122. 00| 52. 50000 5250. 00| 25. 00000 2500. 00
POLE BANDS, STEEL | |

0256 805- 92455 2.000 EACH 6067. 31000 12134. 62| 1002. 75000 2005. 50 1200. 00000 2400. 00
FLASHER BEACON ASSEMBLY | | |

0257 805- 92504 3.000 EACH 240. 19000 720. 57 236. 25000 708. 75| 210. 00000 630. 00
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| |

0258 805- 94295 2.000 EACH 535. 50000 1071. 00 262. 50000 525. 00| 320. 00000 640. 00
SI GNAL HEAD, RELOCATE | |

0259 805- 98335 3210.000 m | 14. 68000 47122. 80 13. 13000 42147. 30| 15. 00000 48150. 00

I

I

I

II

WRE, NO 4 COPPER I N PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [ |

I

I

|

I

|

0260 805- 98336 145.000 m | 14. 74000 2137. 30 13. 65000 1979. 25 14. 00000 2030. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
CONDU T, 4 1/C | |

0261 806- 53072 LUVP|  18354. 37000 18354. 37|  11550. 00000 11550.00]  12000. 00000 12000. 00
TEMPORARY TRAFFI C S| GNAL | |

0262 807- 04309 1.000 EACH 2320. 47000 2320. 47| 2310. 00000 2310. 00| 3200. 00000 3200. 00

PORTABLE TOMER LI GHTING DRI VE SYSTEM | | |
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0263 807- 78590 6. 000 EACH 450. 26000 2701. 56| 577. 50000 3465. 00| 600. 00000 3600. 00
HANDHOLE | | |
0264 807- 82052 2.000 EACH 934. 54000 1869. 08| 1575. 00000 3150. 00| 1400. 00000 2800. 00
UNDERPASS Cl RCUI T | NSTALLATI QN, 2 | | |
LUM NAI RES [ | |
0265 807- 82400 3.000 EACH 14610. 65000 43831. 95| 14700. 00000 44100. 00| 15000. 00000 45000. 00
LI GHT POLE, H GH MAST, 38 mE MH. | | |
0266 807-84804 21. 000 EACH 996. 67000 20930. 07| 1260. 00000 26460. 00| 1200. 00000 25200. 00
LIGHT POLE, 12.8 mME.MH., 3.1 mMAST | | |
ARM TRANSFORVER BASE | | [
0267 807-84814 1.000 EACH| 1061. 75000 1061. 75| 1470. 00000 1470. 00| 1300. 00000 1300. 00
LIGHT POLE, 12.8 mME.MH., 4.6 m MAST | [ [
ARM TRANSFORMER BASE | | |
0268 807-86620 22.000 EACH 237. 63000 5227. 86| 262. 50000 5775. 00| 270. 00000 5940. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT [ [ [
0269 807- 86665 18.000 EACH| 540. 57000 9730. 26| 682. 50000 12285. 00| 600. 00000 10800. 00
LUM NAI RE, H GH MAST, 1000 WATT, H CH | | |
PRESSURE SODI UM | | |
0270 807-86750 4.000 EACH 349. 83000 1399. 32| 420. 00000 1680. 00| 375. 00000 1500. 00
LUM NAI RE UNDERPASS, WALL MOUNTED, H GH | | [
PRESSURE SODI UM 150 WATT | [ [
0271 807-86830 3.000 EACH 5466. 08000 16398. 24| 4725. 00000 14175. 00| 4900. 00000 14700. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG | | |
1220 nm DIA. X 6100 mm | | |
0272 807-86910 24.000 EACH 30. 09000 722. 16| 26. 25000 630. 00| 29. 00000 696. 00
CONNECTOR KI T, UNFUSED | | |
0273 807-86915 26. 000 EACH 31. 21000 811. 46| 26. 25000 682. 50| 32. 00000 832. 00
CONNECTOR KI T, FUSED | | |
0274 807-86950 26. 000 EACH| 47. 21000 1227. 46| 21. 00000 546. 00| 42. 00000 1092. 00
SI G\, UNDERPASS, AND ROADWAY LI GHTI NG | | |
LOCATI ON | DENTI FI CATI ON | |
0275 808-06701 603.000 m | 1. 56000 940. 68| 1. 61000 970. 83| 1. 53000 922. 59
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0276 808-06703 581.000 m | 1. 71000 993. 51| 1. 76000 1022. 56| 1. 68000 976. 08
LI NE, THERMOPLASTI C, SCLID, WH TE, 100mnmm] | |
0277 808-06713 1600.000 m | 0. 16000 256. 00| 0. 17000 272. 00| 0. 16000 256. 00
LI NE, PAINT, SCOLID, WH TE, 100 nm | | |
0278 808-06714 1600.000 m | 0. 16000 256. 00| 0. 17000 272. 00| 0. 16000 256. 00

LINE, PAINT, SCLID, YELLOWN 100 nm |
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PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |

0290 808- 75510 299.000 m | 24. 02000 7181. 98| 24. 73000 7394. 27| 23. 55000 7041. 45
TRANSVERSE MARKI NGS, PREFCRMVED PLASTIC, | | |

SCLID, WHI TE, CROSSHATCH LINE, 600 mm | | |

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0279 808-06716 28365.000 m | 2. 50000 70912. 50| 2. 57000 72898. 05| 2. 45000 69494. 25
LI NE, REMOVE | | |
0280 808- 75051 9730.000 m | 4. 03000 39211. 90| 4. 15000 40379. 50| 3. 95000 38433. 50
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
100 mm | | |
0281 808- 75053 1702.000 m | 7. 14000 12152. 28| 7. 35000 12509. 70| 7.00000 11914. 00
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
200 mMm [ |
0282 808- 75054 19538.000 m | 4. 03000 78738. 14| 4. 15000 81082. 70| 3. 95000 77175. 10
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
100 mm | | |
0283 808- 75061 4430.000 m | 4. 39000 19447. 70| 4. 52000 20023. 60| 4. 30000 19049. 00
LI NE, PREFORVED PLASTI C, BROKEN, WHI TE, | | |
125 mm | | |
0284 808- 75067 40.000 m | 32. 59000 1303. 60| 33. 55000 1342. 00| 31. 95000 1278. 00
TRANSVERSE MARKI NGS, PREFORMVED PLASTIC, | | |
STOP LINE, 600 nm | |
0285 808- 75245 308.000 m | 1. 71000 526. 68| 1. 76000 542. 08| 1. 68000 517. 44
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100nm [ |
0286 808- 75272 16.000 m | 6. 89000 110. 24| 7.09000 113. 44| 6. 75000 108. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WHI TE, CROSSHATCH LINE, 600 mm | | |
0287 808- 75297 33.000 m | 12. 14000 400. 62| 12. 50000 412. 50| 11. 90000 392.70
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0288 808- 75320 5.000 EACH 52. 02000 260. 10| 53. 55000 267. 75| 51. 00000 255. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0289 808- 75325 4.000 EACH 81. 60000 326. 40| 84. 00000 336. 00| 80. 00000 320. 00
|
|

0291 808- 75996 1158.000 EACH| 1. 00000 1158. 00| 1. 05000 1215. 90| 2. 50000 2895. 00
SNOWPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |

0292 808- 75998 1158.000 EACH 25. 45000 29471. 10| 26. 20000 30339. 60| 24. 95000 28892. 10
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0293 714- 04733 99.060 m | 7242. 00000 717392. 52| 7455. 00000 738492. 30| 7886. 33000 781219. 85

CULVERT, PRECAST, 3 SIDED, REI NFORCED | | [
CONCRETE, , 4800MM X 4200MM | | I
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0918397 | (3) 35-1374866
|E & B PAVING | NC | RFETH RI LEY CONSTRUCTI ON COM PRI MCO, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0294 714-03437 144.760 n2 | 714. 00000 103358. 64| 735. 00000 106398. 60| 474. 89000 68745. 08
W NGWALL, PRECAST, REI NFORCED CONCRETE | | |
0295 501- 05290 823.000 kg | 1. 45000 1193. 35| 1. 35000 1111. 05] 2. 85000 2345. 55
REI NFORCI NG STEEL, PAVEMENT | | [
0296 616- 06406 794.000 n2 | 14. 71000 11679. 74| 26. 48000 21025. 12| 27.52000 21850. 88
R PRAP, REVETNMENT | | [
SECTI ON TOTALS | $ 23,179, 677. 96| $ 24, 464, 478. 89| $ 24,794, 660. 49
------------------------------------------ e m o m m e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeemaeaaaa

CONTRACT TOTALS | $ 23,179, 677. 96| $ 24, 464, 478. 89| $ 24,794, 660. 49
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I
| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 LI GHTI NG

I
900. 00000 27000. 00| 1300. 00000 39000. 00

PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STR. NO 4 | I

I I

0001 105-01925 30.000 M5 | |
FIELD OFFICE, 51.1 n2 | | [
0002 105- 04655 30.000 M | 670. 00000 20100. 00 900. 00000 27000. 00|
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | |
0003 105- 06845 LUMP|  550000. 00000 550000. 00|  650000. 00000 650000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0004 108- 01614 LUVP| 2500. 00000 2500.00]  10000. 00000 10000. 00|
PARTNERI NG OVERHEAD | | |
0005 110- 01001 LUWP| 1550000. 00000  1550000.00] 1275000.00000  1275000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201- 52370 LUMP|  220000. 00000 220000. 00|  130000. 00000 130000. 00|
CLEARI NG RI GHT OF WY | | |
0007 202- 01032 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00|
SAND BARREL ARRAY, REMOVE | | |
0008 202- 01447 29.000 EACH 50. 00000 1450. 00| 50. 00000 1450. 00|
GUARDRAI L END TREATMENT DOUBLE FACED, | | |
REMOVE [ [ |
0009 202- 02240 128997.000 n2 | 4. 75000 612735. 75 4. 80000 619185. 60|
PAVEMENT, REMOVE | | |
0010 202- 02241 7018.000 m | 2. 50000 17545. 00| 2. 45000 17194. 10|
GUARDRAI L, REMOVE | | |
0011 202- 02272 315.000 m | 20. 00000 6300. 00| 14. 00000 4410. 00|
PAVED S| DE DI TCH, REMOVE | | [
0012 202- 02275 31.000 EACH 150. 00000 4650. 00| 150. 00000 4650. 00|
SI GN AND SUPPCRTS, W DE FLANGE, REMOVE | |
0013 202- 02286 2.000 EACH  168000. 00000 336000. 00|  168000. 00000 336000. 00|
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0014 202- 02286 2.000 EACH 117000.00000 234000. 00| 117000. 00000 234000. 00|
PRESENT STRUCTURE, REMOVE , STR NO 3 | | |
0015 202- 03281 180.000 h | 35. 00000 6300. 00| 50. 00000 9000. 00|
STANDBY SERVI CE | | |
0016 202- 03783 2.000 EACH 150. 00000 300. 00| 150. 00000 300. 00|
SIGN, PANEL, REMOVE | | |
0017 202-51328 LUMP|  224000. 00000 224000. 00|  224000. 00000 224000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO. 1 | [ |
0018 202- 51328 LUMP|  296800. 00000 296800. 00|  296800. 00000 296800. 00|
|

I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 110 -19
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0019 202- 51368 52.300 n2 | 20. 00000 1046. 00| 20. 00000 1046. 00|
SLOPEVWALL, REMOVE | | |
0020 202- 60820 7717.000 n2 | 1. 25000 9646. 25| 2. 95000 22765. 15|
SURFACE M LLING ASPHALT | | |
0021 202- 74045 158.000 EACH 50. 00000 7900. 00| 50. 00000 7900. 00|
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |
0022 202- 74080 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00|
OVERHEAD S| GN STRUCTURE, CANTI LEVER, | | |
REMOVE | | |
0023 202- 86946 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00|
HANDHOLE, REMOVE | | |
0024 202- 93763 14.000 EACH 250. 00000 3500. 00| 250. 00000 3500. 00|
LI GHT STANDARD AND FOUNDATI ON, REMOVE | | |
0025 202- 95579 1.000 EACH 150. 00000 150. 00| 150. 00000 150. 00|
SERVI CE POl NT, REMOVE | | |
0026 202- 97471 1.000 EACH 20. 00000 20. 00| 20. 00000 20. 00|
MARKER CABLE DUCT, REMOVE | | |
0027 202-99187 16960.000 m | 1. 55000 26288. 00| 1. 55000 26288. 00|
FENCE, FARM FI ELD, REMOVE | | |
0028 203- 02000 296610. 000 n8 | 4.95000  1468219. 50| 8.80000  2610168. 00|
EXCAVATI ON,  COVMON | | |
0029 203- 02045 3384.000 n8 | 6. 00000 20304. 00| 7. 80000 26395. 20|
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0030 203- 02080 8.134 km |  30000.00000 244020.00]  34250. 00000 278589. 50|
LI NEAR GRADI NG | | |
0031 203- 03027 2000.000 n8 | 7.00000 14000. 00| 12. 00000 24000. 00|
UNSU TABLE SOl L EXCAVATI ON AND Di SPOSAL | | |
0032 203-91878 750.000 m | 10. 00000 7500. 00| 24. 00000 18000. 00|
LI NEAR DI TCH GRADI NG | | |
0033 205- 02224 945.000 m | 5. 25000 4961. 25| 5. 25000 4961. 25|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | [

PERI METER PROTECTI ON [ [ |
0034 205- 02226 14.000 m | 49, 25000 689. 50| 49. 25000 689. 50|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

DRAI NAGE BARRI ER AT SWALE | [ [
0035 205- 02229 952.000 m | 8. 20000 7806. 40| 8. 20000 7806. 40|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |

STRAW BALE DI TCH CHECK | | |
0036 205- 02232 20.000 n8 | 135. 00000 2700. 00| 40. 00000 800. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | [

DI TCH SEDI MENT TRAP [ [ |
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0037 205- 02234 24.000 EACH 60. 00000 1440. 00| 60. 00000 1440. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0038 205- 02236 28.000 EACH 60. 00000 1680. 00| 60. 00000 1680. 00|
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, | [
DROP | NLET PROTECTI ON | |

COVPACTED AGGREGATE FOR BASE, 0, 53 |
(100% CRUSHED) [

|

I
0039 205- 03371 10.000 n8 | 90. 00000 900. 00| 90. 00000 900. 00|
SEDI MENT REMOVE | | [
0040 206- 51220 83.300 n8 | 190. 00000 15827. 00| 190. 00000 15827. 00|
EXCAVATI ON, VAET | | [
0041 206-51225 155.000 n8 | 90. 00000 13950. 00| 90. 00000 13950. 00|
EXCAVATI ON, DRY | | [
0042 206-51235 LUMP|  36000. 00000 36000. 00]  36000. 00000 36000. 00|
COFFERDAM , STR. NO. 1 | | [
0044 211- 02050 2000.000 n8 | 17. 00000 34000. 00| 16. 00000 32000. 00|
B BORROW | | |
0045 211- 02060 3650.500 n8 | 20. 00000 73010. 00| 20. 00000 73010. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0046 213-52830 123.500 n8 | 100. 00000 12350. 00| 100. 00000 12350. 00|
FLOMBLE MORTAR | | [
0047 213-52831 16.000 EACH| 50. 00000 800. 00| 50. 00000 800. 00|
DRI LLED HOLE FOR FLOMBLE MORTAR | | [
0048 215- 06458 54700.000 n8 | 13. 00000 711100. 00| 10. 95000 598965. 00|
SUBGRADE, MODI FI ED | | [
0050 303-52308 151890.000 My | 11. 60000 1761924. 00| 10. 50000 1594845, 00|

|
0051 304- 04403 32201.100 nB8 | 45. 00000 1449049. 50| 38. 00000 1223641. 80|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | [
0052 310- 92470 64.000 n2 | 150. 00000 9600. 00| 125. 00000 8000. 00|
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | [
PATCHI NG [ [ |
0053 401- 05459 21558.000 My | 28. 75000 619792. 50| 28. 75000 619792. 50|
QC/ QA HVA BASE 25.0 mm SHOULDER | | |
0054 401- 05464 6249.000 My | 30. 50000 190594. 50| 30. 50000 190594. 50|
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0055 401- 05467 32177.000 m | 0. 55000 17697. 35| 0. 37000 11905. 49|
M LLED HVA CORRUGATI ONS | | |
0056 402- 05468 1227.000 My | 37. 50000 46012. 50| 37. 50000 46012. 50|
HVA BASE 25.0 mm MAI NLI NE | | |
0057 402- 05474 1987.000 My | 30. 00000 59610. 00| 30. 00000 59610. 00|

HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 402- 05477 691.000 My | 41. 50000 28676. 50| 41. 50000 28676. 50|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0060 405- 05517 65.000 My | 250. 00000 16250. 00| 250. 00000 16250. 00|
ASPHALT FOR PRI ME COAT | | |
0061 406- 05520 26.000 My | 235. 00000 6110. 00| 235. 00000 6110. 00|
ASPHALT FOR TACK COAT | | |
0062 501- 02400 LUMP|  20000. 00000 20000. 00|  30000. 00000 30000. 00|
PROFI LOGRAPH | | |
0063 501- 03489 331.000 EACH 20. 00000 6620. 00| 12. 00000 3972. 00|
TIE BAR RETROFI T | | [
0064 501-04771 LUMP|  20000. 00000 20000. 00| 6000. 00000 6000. 00|
CORI NG CONCRETE PAVEMVENT | | |
0065 501- 05093 994.800 n2 | 74. 00000 73615. 20| 74. 00000 73615. 20|
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
325 nm | | |
0066 501- 05240 28755.000 m | 25. 00000 718875. 00| 23. 00000 661365. 00|
CONTRACTI ON JOI NT, DL | | |
0067 501- 05310 95.800 m | 320. 00000 30656. 00| 360. 00000 34488. 00|
TERM NAL JO NT | | |
0068 502- 04777 135121.000 n2 | 31.00000  4188751. 00| 29.81000  4027957. 01
QA CEMENT CONCRETE PAVEMENT, PLAIN, 325 | | |
mm I I I
0069 502- 04959 23683.000 n2 | 35. 00000 828905. 00| 37. 00000 876271. 00|
QA CEMENT CONCRETE PAVEMENT, PLAI N, 300mmi | |
0070 601-01115 4.000 m | 99. 00000 396. 00| 99. 00000 396. 00|
GUARDRAI L, WBEAM 0.476 m SPACI NG | | |
0071 601- 01522 26.000 EACH 1175. 00000 30550. 00| 1175. 00000 30550. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0072 601- 02205 2.000 EACH 950. 00000 1900. 00| 950. 00000 1900. 00|
TEMPORARY GUARD RAIL TRANSITION, TGB | | |
0073 601- 02206 200.000 m | 25. 00000 5000. 00| 25. 00000 5000. 00|
TEMPORARY GUARDRAI L, WBEAM 1.905 m | | |
SPACI NG | | |
0074 601- 04754 4.000 EACH  13600.00000 54400.00]  13600. 00000 54400. 00|
ENERGY ABSORBI NG TERM NAL | | |
0075 601- 04756 1.000 EACH 5600. 00000 5600. 00| 5600. 00000 5600. 00|
ENERGY ABSORBI NG TERM NAL, SPARE PARTS | | |
PACKAGE | | |
0076 601- 05999 6.000 EACH 35. 00000 210. 00| 35. 00000 210. 00|
CURVED TERM NAL END | | [
0077 601- 06035 100.000 m | 29. 00000 2900. 00| 29. 00000 2900. 00|

GUARDRAI L, RESET | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0078 601- 94688 4.000 EACH 6300. 00000 25200. 00| 6300. 00000 25200. 00|
| MPACT ATTENUATOR, MP | | |
0079 601- 94689 17.000 EACH 3100. 00000 52700. 00| 3100. 00000 52700. 00|
GUARDRAI L END TREATMENT, CS | | |
0080 601- 94690 8.000 EACH 3100. 00000 24800. 00| 3100. 00000 24800. 00|
GUARDRAI L END TREATMENT, N5 | |
0081 601-97774 6.000 EACH 2050. 00000 12300. 00 2050. 00000 12300. 00|

GUARDRAI L END TREATMENT, OS, SPARE |
PARTS PACKAGE |

CURB AND GUTTER TURNOUT, COVBI NED, |
MODI FI ED [

|

|

|
0082 601- 97803 4.000 EACH 2050. 00000 8200. 00| 2050. 00000 8200. 00|
GUARDRAI L END TREATMENT, MS, SPARE | | |
PARTS PACKAGE | [ |
0083 601- 99105 3628.000 m | 30. 22000 109638. 16| 30. 22000 109638. 16|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0084 601- 99106 8.000 m | 58. 00000 464. 00| 58. 00000 464. 00|
GUARDRAI L, WBEAM 0.952 m SPACI NG | | |
0085 601-99108 641.000 m | 47.00000 30127. 00| 47. 00000 30127. 00|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0087 601-99123 4.000 EACH 1850. 00000 7400. 00| 1850. 00000 7400. 00|
GUARDRAI L TRANSI TI ON, GP | | |
0088 602- 06639 1162.000 m | 70. 00000 81340. 00| 90. 00000 104580. 00|
TEMPORARY CONCRETE BARRI ER ANCHORED | | |
0089 602- 06646 10780.000 m | 65. 00000 700700. 00| 75. 00000 808500. 00|
TEMPORARY CONCRETE BARRI ER | | |
0090 602- 06729 36.000 EACH 6. 00000 216. 00| 6. 00000 216. 00|
BARRI ER DELI NEATCR | | |
0091 603- 06040 16574.000 m | 9. 75000 161596. 50| 9. 75000 161596. 50|
FENCE, FARM FIELD, 1190 nm | | |
0092 603- 06045 386.000 m | 24. 55000 9476. 30| 24. 55000 9476. 30|
FENCE, CHAIN LINK, 1220 nm | | |
0093 605- 02042 4.000 EACH 1500. 00000 6000. 00| 675. 00000 2700. 00|
CURB AND GUTTER TURNOUT, CONCRETE | | |
0094 605- 92887 996.000 m | 38. 00000 37848. 00| 36. 25000 36105. 00|
CURB AND GUTTER COVBI NED, CONCRETE, | | |
MODI FI ED | [ |
0095 605- 94465 118.000 n2 | 35. 00000 4130. 00| 60. 00000 7080. 00|
CENTER CURB, CONCRETE | | |
0096 605- 97305 2.000 EACH 1800. 00000 3600. 00| 750. 00000 1500. 00|

|

I
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

Pl LE, CONCRETE, STEEL SHELL ENCASED,
5.16 mm 356 nm

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0097 610- 05527 12.000 My | 120. 00000 1440. 00| 120. 00000 1440. 00|
HVA FOR APPROACHES | | |
0098 610- 05527 27800.000 My | 30. 00000 834000. 00| 30. 00000 834000. 00|
HVA FOR APPROACHES , TEMPCRARY PAVEMENT | [ [
0099 611- 03393 6.000 EACH  10000. 00000 60000. 00|  24000. 00000 144000. 00|
TEMPORARY CROSSOVER, B MODI FI ED | | |
0100 611- 04153 1.000 EACH  10000. 00000 10000. 00|  15000. 00000 15000. 00|
TEMPORARY CROSSOVER, B, REFL.RBI SH | | |
0101 611- 06497 1.000 EACH 125. 00000 125. 00| 125. 00000 125. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0102 611-52817 1.000 EACH  10000. 00000 10000. 00|  23500. 00000 23500. 00|
TEMPORARY CROSSOVER, B | | [
0104 615- 06500 2.000 EACH 325. 00000 650. 00| 325. 00000 650. 00|
MONUMENT, A | | |
0105 615- 06510 16.000 EACH 225. 00000 3600. 00| 225. 00000 3600. 00|
MONUMVENT, C | | [
0106 616- 02320 7257.000 n2 | 3. 00000 21771. 00| 1. 85000 13425. 45|
GECTEXTI LES | | [
0107 616- 06405 2918.000 My | 20. 00000 58360. 00| 29. 25000 85351. 50|
Rl PRAP, REVETMENT | | [
0110 616-51367 458.800 n2 | 45. 00000 20646. 00| 45. 00000 20646. 00|
SLOPEWALL, OONCRETE, 100 nm | | |
0111 621- 01004 4.000 EACH 850. 00000 3400. 00| 850. 00000 3400. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | [
0112 621- 06545 36.000 My | 503. 00000 18108. 00| 503. 00000 18108. 00|
FERTI LI ZER | | [
0113 621- 06548 55.000 kg | 40. 00000 2200. 00| 40. 00000 2200. 00|
SEED M XTURE, CV | | [
0114 621- 06553 7410.000 kg | 6. 85000 50758. 50| 6. 85000 50758. 50|
SEED M XTURE, R | | [
0115 621- 06557 450.000 kg | 12. 75000 5737. 50| 12. 75000 5737. 50|
SEED M XTURE, T | | [
0116 621- 06565 176.000 My | 387. 00000 68112. 00| 387. 00000 68112. 00|
MULCHI NG MATERI AL | | [
0117 621- 06567 124.000 kL | 1. 00000 124. 00| 1. 00000 124. 00|
WATER | | |
0119 621- 06574 9967.000 12 | 2. 80000 27907. 60| 2. 80000 27907. 60|
SODDI NG | | [
0120 701- 98647 864.000 m | 60. 00000 51840. 00| 60. 00000 51840. 00|
| |
| |
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0121 702- 51005 518.100 n8 | 400. 00000 207240. 00 400. 00000 207240. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0122 702-51015 20.800 18 | 400. 00000 8320. 00| 400. 00000 8320. 00|
CONCRETE, B, FOOTI NGS | | |
0123 702-51110 1754.000 kg | 7.00000 12278. 00| 7.00000 12278. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0124 702- 51863 36.000 EACH 15. 00000 540. 00| 15. 00000 540. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0125 702- 90915 3.600 n8 | 500. 00000 1800. 00| 1300. 00000 4680. 00|
CONCRETE, A | | |
0127 703-90976 30640.000 kg | 1. 15000 35236. 00| 1. 15000 35236. 00|
REI NFORCI NG STEEL, GRADE 60 | | |
0128 703- 96177 144197.000 kg | 1. 25000 180246. 25| 1. 25000 180246. 25|
REI NFORCI NG STEEL, EPOXY COATED, GRADE | | |
60 I I I
0129 704- 51002 799.700 n8 | 420. 00000 335874. 00| 420. 00000 335874. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0130 706- 01723 16.000 EACH 1200. 00000 19200. 00| 1200. 00000 19200. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TGB, | | |
MODI FI ED | | |
0131 706-51020 124.800 n8 | 400. 00000 49920. 00| 400. 00000 49920. 00|
CONCRETE, C, RAILING | | |
0132 707-51045 LUMP|  175000. 00000 175000. 00]  175000. 00000 175000. 00|
CONCRETE STRUCTURAL MEMBERS , STR NO. 1] | |
0133 707-51045 LUMP|  200000. 00000 200000. 00|  200000. 00000 200000. 00|
CONCRETE STRUCTURAL MEMBERS , STR NO. 4 | |
0134 709- 51821 LUMP|  11390. 00000 11390. 00|  11390. 00000 11390. 00|
SURFACE SEAL , STR NO 1 | | |
0135 709- 51821 LUMP|  10940. 00000 10940. 00|  10940. 00000 10940. 00|
SURFACE SEAL , STR NO 4 | | |
0136 711-51038 LUMP| 8800. 00000 8800. 00| 8800. 00000 8800. 00|
STRUCTURAL STEEL (STR NO. 2271-B) | | |
0137 711-51878 LUMP| 6000. 00000 6000. 00| 6000. 00000 6000. 00|
JACKI NG AND SUPPORTI NG G RDERS (STR. NO | | |
2271-B) | [ |
0138 712- 04784 1.000 EACH| 8200. 00000 8200. 00| 8200. 00000 8200. 00|
STRUCTURE NO. 1, MAI NTAIN | | |
0139 712- 04784 2.000 EACH 8900. 00000 17800. 00| 8900. 00000 17800. 00|
STRUCTURE NO. 2, MAI NTAIN | | |
0140 712- 04784 2.000 EACH  15000. 00000 30000. 00|  30000. 00000 60000. 00|

STRUCTURE NO. 3, MAI NTAIN | | |
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I L T I e
0141 713-97149 4.000 EACH 6000. 00000 24000. 00| 81500. 00000 326000. 00|
TEMPORARY RANMP | | [
0142 715-05019 468.000 m | 150. 00000 70200. 00| 100. 00000 46800. 00|
PIPE, TYPE 1, CRCULAR, 900 mm | | |
0143 715-05022 32.000 m | 200. 00000 6400. 00| 168. 00000 5376. 00|
PIPE, TYPE 1, C RCULAR, 1050 nm | | |
0144 715-05029 35.000 m | 400. 00000 14000. 00| 350. 00000 12250. 00|
PIPE, TYPE 1, DEFORVED, M N. AREA 0.60 | | |
2 | | I
0145 715- 05048 37550.000 m | 7. 00000 262850. 00| 7. 00000 262850. 00|
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0146 715-05053 2194.000 m | 24. 00000 52656. 00| 24. 00000 52656. 00|
Pl PE, UNDERDRAI N QUTLET, 150 nm, PVC | [ |
0147 715- 05054 293.000 m | 28. 00000 8204. 00| 28. 00000 8204. 00|
Pl PE, UNDERDRAI N QUTLET, 200 nm, PVC | | |
0148 715-05118 741.000 m | 75. 00000 55575. 00| 95. 00000 70395. 00|
PIPE, TYPE 1, C RCULAR 300 mm | | |
0149 715-05119 69.000 m | 90. 00000 6210. 00| 96. 00000 6624. 00|
PIPE, TYPE 1, CRCULAR 375 mm, | | |
TEMPORARY | | |
0150 715-05121 1.000 m | 120. 00000 120. 00| 500. 00000 500. 00|
PIPE, TYPE 1, C RCULAR 450 mm | | |
0151 715-05123 138.000 m | 135. 00000 18630. 00| 97. 00000 13386. 00|
PIPE, TYPE 1, CRCULAR, 600 mm | | |
0152 715-05123 10.000 m | 135. 00000 1350. 00| 120. 00000 1200. 00|
PI PE, TYPE 1, C RCULAR 600 mm, | [ |
TEMPORARY | [ |
0153 715- 05233 17.000 m | 290. 00000 4930. 00| 210. 00000 3570. 00|
PIPE, TYPE 1, DEFORVED, MN. AREA 0.31 | | |
ng I I I
0154 715-05234 97.000 m | 320. 00000 31040. 00| 260. 00000 25220. 00|
PI PE, TYPE 1, DEFORVED, M N. AREA 0.38 | | |
e I I I
0155 715-05235 34.000 m | 320. 00000 10880. 00| 240. 00000 8160. 00|
PIPE, TYPE 1, DEFORVED, M N. AREA 0.42 | | |
e I I I
0156 715-05236 95.000 m | 320. 00000 30400. 00| 265. 00000 25175. 00|
PI PE, TYPE 1, DEFORVED, M N. AREA 0.47 | | |
ne I I I
0157 715-05239 93. 000 | 375. 00000 34875. 00| 315. 00000 29295. 00|

m
PIPE, TYPE 1, DEFORVED, M N. AREA 0.68 | | |
e | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 110 -26
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670
| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES, | NC|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0158 715- 05243 35.000 m | 420. 00000 14700. 00| 390. 00000 13650. 00
PI PE, TYPE 1, DEFORMED, M N. AREA 0.95 | | |
ne | | I
0159 715-05275 78.000 m | 1200. 00000 93600. 00| 1060. 00000 82680. 00|
PIPE, TYPE 1, DEFORMED, M N. AREA 3.70 | | |
2 I I I
0160 715- 46000 25.000 EACH 400. 00000 10000. 00| 200. 00000 5000. 00
PI PE END SECTI ON, 300 mm | | [
0161 715-46010 1.000 EACH 500. 00000 500. 00| 225. 00000 225. 00
PI PE END SECTI ON, 450 mm | | [
0162 715- 46020 6.000 EACH 700. 00000 4200. 00| 300. 00000 1800. 00
PI PE END SECTION, 600 mm | | [
0163 715- 46040 8.000 EACH 900. 00000 7200. 00| 600. 00000 4800. 00
PI PE END SECTION, 900 mm | |
0164 715- 46070 2.000 EACH 1200. 00000 2400. 00| 300. 00000 600. 00
PI PE END SECTI ON, 750 mm X 475 mm | | |
0165 715- 46095 2.000 EACH 1600. 00000 3200. 00| 850. 00000 1700. 00
PI PE END SECTION, M N AREA .60 nR | | |
0166 715- 46097 1.000 EACH| 1650. 00000 1650. 00| 850. 00000 850. 00
Pl PE END SECTIQN, 1125 mm X 725 mm | | |
0167 715-97607 2.000 EACH 1300. 00000 2600. 00| 550. 00000 1100. 00
PI PE END SECTION, M N AREA .42 nR | | |
0168 715-97704 320.000 n2 | 160. 00000 51200. 00| 160. 00000 51200. 00
CONCRETE PIPE LINING , STR NO 40 | | |
0170 718-04880 174.000 EACH 600. 00000 104400. 00| 600. 00000 104400. 00
OUTLET PROTECTOR, A | | |
0171 718-04881 209. 000 EACH 175. 00000 36575. 00| 175. 00000 36575. 00|
OUTLET PROTECTOR, B | | |
0172 718-94889 8503.000 nB | 33. 00000 280599. 00| 33. 00000 280599. 00|
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0175 719- 35000 50.000 m | 45. 00000 2250. 00| 29. 71000 1485. 50|
Pl PE, DRAI NTI LE, CLASS STANDARD, 150 nmm | | |
0176 719- 35001 50.000 m | 45. 00000 2250. 00| 8. 00000 400. 00|
Pl PE, DRAI NTI LE, CLASS STANDARD, 100 mm | | |
0177 719- 35005 50.000 m | 45. 00000 2250. 00| 10. 00000 500. 00|
Pl PE, DRAI NTI LE, CLASS STANDARD, 200 nmm | | |
0178 719- 35010 50.000 m | 55. 00000 2750. 00| 12. 00000 600. 00|
PI PE, DRAINTILE, CLASS STANDARD, 250 nm | | |
0179 719-35011 50.000 m | 55. 00000 2750. 00| 15. 00000 750. 00|
Pl PE, DRAI NTI LE, CLASS STANDARD, 300 nm | |
0180 720- 45025 1.000 EACH 1300. 00000 1300. 00| 2000. 00000 2000. 00|

I NLET, D6 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0181 720- 45030 2.000 EACH 900. 00000 1800. 00| 1600. 00000 3200. 00|
I NLET, E7 | | |
0182 720- 45065 3.000 EACH 3000. 00000 9000. 00| 3000. 00000 9000. 00|
I NLET, NI12 | | |
0183 720- 45069 1.000 EACH 3000. 00000 3000. 00| 3000. 00000 3000. 00|
I NLET, P12 | | |
0184 720- 45070 27.000 EACH 1700. 00000 45900. 00| 2100. 00000 56700. 00|
I NLET, P12A | | |
0185 724- 03276 67.700 m | 285. 00000 19294. 50| 285. 00000 19294. 50
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0186 730- 02397 6.000 EACH 1800. 00000 10800. 00| 1400. 00000 8400. 00|
SAFETY METAL END SECTION, 4:1, 900 nm | | |
0187 730- 02399 2.000 EACH 2800. 00000 5600. 00| 1800. 00000 3600. 00|
SAFETY METAL END SECTION, 4:1, 1050 nm | | |
0188 730- 03476 4.000 EACH 800. 00000 3200. 00| 650. 00000 2600. 00|
SAFETY METAL END SECTION, 4:1, 600 nm | | |
0189 730- 04222 4.000 EACH 1200. 00000 4800. 00| 950. 00000 3800. 00|
SAFETY METAL END SECTION, 4:1, 900 mm X | | |
600 nm | [ |
0190 730- 04226 3.000 EACH 2700. 00000 8100. 00| 1950. 00000 5850. 00|
SAFETY METAL END SECTION, 4:1, 1250 nm | | |
X 750 mm | [ |
0191 730- 04228 4.000 EACH 2000. 00000 8000. 00| 1350. 00000 5400. 00|
SAFETY METAL END SECTION, 4:1, 1050 mm | | |
X 675 nm | [ |
0192 730- 04231 2.000 EACH 5000. 00000 10000. 00| 2750. 00000 5500. 00|
SAFETY METAL END SECTION, 4:1, 1425 nm | | |
X 950 mm | [ |
0193 801- 01093 12.000 EACH 4000. 00000 48000. 00| 3970. 00000 47640. 00|
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY [ |
0194 801- 01153 11998.000 m 0. 70000 8398. 60| 0. 70000 8398. 60|

|
TEMPORARY PAVEMENT MARKI NG PAI NT, | | |

SOLID, WA TE, 100 nm |
0195 801-01154 29324.000 m | 0. 10000 2932. 40| 0. 10000 2932. 40|
TEMPORARY PAVEMENT MARKI NG PAI NT, | | |
SOLID, YELLOW 100 nm | | |
0196 801- 01504 4.000 EACH| 73.00000 292. 00| 73.00000 292. 00|
TEMPORARY PAVEMENT NESSAGE MARKI NG, | | [
LANE | NDI CATI ON' ARROW | | |
0197 801- 01505 4.000 EACH 89. 00000 356. 00| 89. 00000 356. 00|
TEMPORARY PAVEMENT NESSAGE MARKI NGS, | | |
VORD (ONLY) I I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 110 -28
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0198 801- 05563 LUMP|  50745. 00000 50745.00|  50745. 00000 50745. 00|
| NDI ANA LANE MERGE SYSTEM | | |
0199 801- 05564 2.000 EACH 4110. 00000 8220. 00| 4110. 00000 8220. 00|
I NDI ANA LANE MERGE SYSTEM RELCCATE | | |
0200 801- 06605 16.000 EACH 290. 00000 4640. 00| 290. 00000 4640. 00|
BARRI CADE, |11A | | [
0201 801- 06606 42.000 EACH 290. 00000 12180. 00| 290. 00000 12180. 00|
BARRI CADE, |11B | | [
0202 801- 06625 100. 000 EACH 136. 00000 13600. 00| 136. 00000 13600. 00|
DETOUR ROUTE MARKER ASSEMBLY | | [
0203 801- 06640 80.000 EACH 352. 00000 28160. 00| 352. 00000 28160. 00|
CONSTRUCTI ON SI GN, A | | [
0204 801- 06643 40456.000 m | 3. 80000 153732. 80| 3. 80000 153732. 80|
TEMPORARY PAVEMENT MARKI NG |, YELLOW | | |
100 nm | | [
0205 801- 06644 48776.000 m | 2. 48000 120964. 48| 2. 48000 120964. 48|
TEMPORARY PAVEMENT MARKI NG, |, WH TE, | | |
100 nm | | [
0206 801- 06645 39.000 EACH 50. 00000 1950. 00| 50. 00000 1950. 00|
CONSTRUCTI ON SI GN, B | | [
0207 801- 06710 3275.000 DAY | 13. 00000 42575. 00| 10. 00000 32750. 00|
FLASHI NG ARROW SI GN | | [
0208 801- 06775 LUVMP|  368000. 00000 368000. 00|  765000. 00000 765000. 00|
MAI NTAI NI NG TRAFFI C | [
0209 801- 09132 3200.000 DAY | 59. 00000 188800. 00 35. 00000 112000. 00|

CHANGEABLE MESSAGE Sl GN, FURNI SH, |
I NSTALL AND MAI NTAI N |

SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |

I

|

|
0210 801- 96497 26.000 m | 15. 00000 390. 00| 15. 00000 390. 00|
TEMPORARY PAVEMENT MARKI NG SOLI D, | | [
VWH TE, 600 mm | | |
0211 801-97142 5490.000 m | 2.98000 16360. 20| 2. 00000 10980. 00|
TEMPORARY PAVEMENT MARKI NG, |, BROKEN, | | |
VH TE, 100 mm | | |
0212 801-97143 86.400 m | 23. 80000 2056. 32| 23.80000 2056. 32|
TEMPORARY PAVEMENT MARKING, |, WHITE, | | [
600 nm | | |
0213 801-97643 2110.000 m | 26. 85000 56653. 50| 26. 85000 56653. 50|
TEMPORARY BUZZ STRI PS | | |
0214 802-02293 30.871 n8 | 499. 98000 15434. 88| 500. 00000 15435. 50|
CONCRETE, S| GN FOUNDATI ON | | |
0215 802- 02489 776.600 m | 32. 80000 25472. 48| 32.80000 25472. 48|

|

I
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0216 802- 03706 29.000 EACH, 250. 00000 7250. 00| 250. 00000 7250. 00|
SI GN PANEL, | NSTALL | | |
0217 802- 76015 14.864 n2 | 174. 95000 2600. 46| 175. 00000 2601. 20|
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0218 802- 76025 35.050 n2 | 120. 00000 4206. 00| 120. 00000 4206. 00|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0219 802- 76035 78.160 n2 | 130. 00000 10160. 80| 130. 00000 10160. 80|
SIGN, SHEET, ENCAPSULATED LENS W TH [ | [
LEGEND 2. 54 nm THI CKNESS | | |
0220 802- 76045 6.480 n2 | 140. 00000 907. 20| 140. 00000 907. 20|
SI GN, SHEET ENCAPSULATED LENS W TH | | |
LEGEND, 3.18 nm THI CKNESS | [ |

0221 802- 76050 10.000 EACH 150. 00000 1500. 00| 150. 00000 1500. 00|
M LEPCST | | |
0222 802- 76095 7983.060 kg | 5. 50000 43906. 83| 5. 50000 43906. 83|
STRUCTURAL STEEL, BREAKAWAY | | |
0223 802- 99045 24.000 EACH 250. 00000 6000. 00| 250. 00000 6000. 00|
SI GN REMOUNTI NG | | |
0224 803- 02310 538.149 kg | 5. 50000 2959. 82| 5. 50000 2959. 82|
REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0225 803- 91084 1.000 EACH 400. 00000 400. 00| 400. 00000 400. 00|
OVERHEAD PANEL Sl GN, REMOVE AND | | |
REI NSTALL | | |
0226 803- 94494 1.000 EACH 2500. 00000 2500. 00| 2500. 00000 2500. 00|
SI GN STRUCTURE, OVERHEAD, RELCCATE | | |
0227 804- 06771 452.000 EACH 15. 00000 6780. 00| 15. 00000 6780. 00|
DELI NEATOR POCST, FLEXI BLE | | |
0228 805- 01828 10.000 EACH 250. 00000 2500. 00| 250. 00000 2500. 00|
TRAFFI C S| GNAL HEAD, REALI GN | | |
0229 805- 06592 505.000 m | 32. 80000 16564. 00| 32. 80000 16564. 00|
CONDUI T, STEEL, GALVANI ZED, 50mm | | [
0230 805- 78100 1.000 EACH 7500. 00000 7500. 00| 7500. 00000 7500. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | |
0231 805- 78205 5.000 EACH 380. 00000 1900. 00 380. 00000 1900. 00|

|

TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, | |
AVBER, GREEN | | |
0232 805- 78230 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00|

TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | |

AVBER, GREEN, AMBER ARROW GREEN ARROW | |
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0233 805- 78415 3.000 EACH 1000. 00000 3000. 00| 1000. 00000 3000. 00|
SPAN, CATENARY, AND TETHER | |

0234 805- 78420 3.000 EACH 275. 00000 825. 00| 275. 00000 825. 00|
DI SCONNECT HANGER | |

0235 805- 78445 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00|
S| GNAL SERVI CE | | |

0236 805- 78467 16.000 m | 4.92000 78. 72| 4.92000 78. 72|
SI GNAL CABLE, 3C 8GA | |

0237 805- 78470 910.000 m | 0. 98000 891. 80| 0. 98000 891. 80|
S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |

0238 805- 78485 55.000 m | 2. 95000 162. 25| 2. 95000 162. 25|
SI GNAL CABLE, 5C 14GA. | |

0239 805- 78490 251.000 m | 3. 26000 818. 26| 3. 28000 823. 28|
SI GNAL CABLE, 7C 14GA. | |

0240 805- 78510 620.000 m | 1. 97000 1221. 40| 1. 97000 1221. 40|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |

0241 805-78785 7.000 EACH 380. 00000 2660. 00| 380. 00000 2660. 00|
S| GNAL DETECTOR HOUSI NG | |

0242 805- 78795 270.000 m | 29. 52000 7970. 40| 29. 52000 7970. 40|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |

0243 805- 78906 4.000 EACH 1800. 00000 7200. 00| 1800. 00000 7200. 00|
S| GNAL SUPPORT FOUNDATI ON, 915 nm X 915 | | |
nm X 3. 7m | | |

0244 805- 78925 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | | |

0245 805- 81060 4.000 EACH 3400. 00000 13600. 00| 3400. 00000 13600. 00|
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |

0246 805-86810 2.000 EACH 2600. 00000 5200. 00| 2500. 00000 5000. 00|
SERVI CE PO NT, 11 | | |

0247 805- 86820 22.000 EACH| 550. 00000 12100. 00| 550. 00000 12100. 00|

CONCRETE FOUNDATI ON W TH GROUNDI NG, 760 | | |
mm X 760 nm X 2450 nm | | |

MULTI PLE COMPRESSI ON FI TTI NG |
WATERPROOFED |

0248 805- 86889 750.000 m | 1. 64000 1230. 00| 1. 64000 1230. 00|
POLE CIRCUI T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ [ |

0249 805- 86920 65.000 EACH 20. 00000 1300. 00| 20. 00000 1300. 00|
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |

0250 805- 86925 12.000 EACH 25. 00000 300. 00| 25. 00000 300. 00|

|
I
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0251 805- 86930 36.000 EACH 15. 00000 540. 00| 15. 00000 540. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0252 805- 86935 24.000 EACH 20. 00000 480. 00| 20. 00000 480. 00|
I NSULATI NG LI NK, WATERPROOFED | | |
0253 805- 86955 13.000 EACH 50. 00000 650. 00| 50. 00000 650. 00|
CABLE DUCT MARKER | | |
0254 805- 87746 1300.000 m | 10. 00000 13000. 00| 10. 00000 13000. 00|
AERI AL CABLE, TR PLEX | | [
0255 805- 90015 100. 000 EACH 50. 00000 5000. 00| 50. 00000 5000. 00|
POLE BANDS, STEEL | | |
0256 805- 92455 2.000 EACH 955. 00000 1910. 00| 955. 00000 1910. 00|
FLASHER BEACON ASSEMBLY | | |
0257 805- 92504 3.000 EACH 225. 00000 675. 00| 225. 00000 675. 00|
LOOP DETECTCR DELAY AMPLI FI ER, 2 CHANNEL| | |
0258 805- 94295 2.000 EACH 250. 00000 500. 00| 250. 00000 500. 00|
SI GNAL HEAD, RELOCATE | | |
0259 805- 98335 3210.000 m | 12. 50000 40125. 00| 12. 50000 40125. 00|

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |
0260 805- 98336 145.000 m | 13. 00000 1885. 00| 13. 00000 1885. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |

0261 806- 53072 LUMP|  11000. 00000 11000. 00|  11000. 00000 11000. 00|
TEMPORARY TRAFFI C S| GNAL | | |
0262 807- 04309 1.000 EACH 2200. 00000 2200. 00| 2200. 00000 2200. 00|
PORTABLE TOMER LI GHTI NG DRI VE SYSTEM | | |
0263 807- 78590 6.000 EACH 550. 00000 3300. 00| 550. 00000 3300. 00|
HANDHOLE | | |
0264 807- 82052 2.000 EACH 1500. 00000 3000. 00| 1500. 00000 3000. 00|
UNDERPASS Cl RCUI T | NSTALLATI ON, 2 [ | |
LUM NAI RES | |
0265 807- 82400 3.000 EACH  14000.00000 42000.00]  14000. 00000 42000. 00|
LI GHT POLE, H GH MAST, 38 mE MH. | [
0266 807- 84804 21.000 EACH 1200. 00000 25200. 00 1200. 00000 25200. 00|

I
I
I
LIGHT POLE, 12.8 mME. MH, 3.1 mNAST | |
ARM TRANSFORVER BASE | |
0267 807- 84814 1.000 EACH 1400. 00000 1400. 00| 1400. 00000 1400. 00|
LIGHT POLE, 12.8 mME MH, 4.6 mNAST | |
ARM TRANSFORVER BASE | |
0268 807- 86620 22.000 EACH 250. 00000 5500. 00|
LUM NAI RE, ROADWAY, HI GH PRESSURE | |
SODI UM 400 WATT [ |

250. 00000 5500. 00|
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670

I

| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S. E. COVMPANI ES, | NO

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0269 807- 86665 18.000 EACH 650. 00000 11700. 00| 650. 00000 11700. 00|
LUM NAI RE, HI GH MAST, 1000 WATT, HIGH | | |
PRESSURE SODI UM | | |

0270 807- 86750 4.000 EACH 400. 00000 1600. 00| 400. 00000 1600. 00|
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | | |
PRESSURE SODI UM 150 WATT | [ |

0271 807- 86830 3.000 EACH 4500. 00000 13500. 00| 4500. 00000 13500. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, | | |
1220 nm DIA. X 6100 nm | | |

0272 807- 86910 24.000 EACH 25. 00000 600. 00| 25. 00000 600. 00|

CONNECTCR KI T, UNFUSED | | |
0273 807- 86915 26.000 EACH 25. 00000 650. 00| 25. 00000 650. 00|
CONNECTOR KI T, FUSED | | |
0274 807- 86950 26.000 EACH 20. 00000 520. 00| 20. 00000 520. 00|

SI GN, UNDERPASS, AND ROADWAY LI GHTING | | |
LOCATI ON | DENTI FI CATI ON | | I

0275 808- 06701 603.000 m | 1. 53000 922. 59 1. 53000 922. 59
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |

0276 808- 06703 581.000 m | 1. 68000 976. 08| 1. 68000 976. 08
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | |

0277 808- 06713 1600.000 m | 0. 16000 256. 00| 0. 16000 256. 00|
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0278 808- 06714 1600.000 m | 0. 16000 256. 00| 0. 16000 256. 00|
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0279 808- 06716 28365.000 m | 2. 45000 69494. 25| 2. 45000 69494. 25|
LI NE, REMOVE | | |

0280 808- 75051 9730.000 m | 3. 95000 38433. 50| 3. 95000 38433. 50)
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
100 nm | [ |

0281 808- 75053 1702.000 m | 7.00000 11914. 00| 7.00000 11914. 00|
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | |
200 nm | [ |

0282 808- 75054 19538.000 m | 3. 95000 77175. 10| 3. 95000 77175. 10|
LINE, PREFORVED PLASTIC, SOLID, YELLOW | | [
100 nm | [ |

0283 808- 75061 4430.000 m | 4. 30000 19049. 00| 4. 30000 19049. 00|
LINE, PREFORMVED PLASTI C, BROKEN, WH TE, | | |
125 mm | |

0284 808- 75067 40.000 m | 31. 95000 1278. 00 31. 95000 1278. 00|

I

I

|
TRANSVERSE MARKI NGS, PREFORMVED PLASTI C, | |
STOP LINE, 600 nm | | |
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ENG NEER S ESTI MATE: $ 25920449. 89 RQUTE : 1-69
CALL ORDER . 110 CONTRACT ID : R -23799-A COUNTI ES : DEKALB
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 99-9995563 | (5) 34-4272670 [
| ANGELO | AFRATE CONSTRUCTI ON | JOHNSON, S.E. COWPAN ES, | NC|
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0285 808- 75245 308.000 m | 1. 68000 517. 44| 1. 68000 517. 44|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0286 808- 75272 16.000 m | 6. 75000 108. 00| 6. 75000 108. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 600 mm | | |
0287 808- 75297 33.000 m | 11. 90000 392. 70| 11. 90000 392. 70|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0288 808- 75320 5.000 EACH 51. 00000 255. 00| 51. 00000 255. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0289 808- 75325 4.000 EACH 80. 00000 320. 00| 80. 00000 320. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0290 808- 75510 299.000 m | 23. 55000 7041. 45| 23. 55000 7041. 45|
TRANSVERSE MARKI NGS, PREFORMED PLASTIC, | | |
SOLI D, WH TE, CROSSHATCH LINE, 600 nm | | |
0291 808- 75996 1158. 000 EACH 24. 95000 28892. 10| 5. 25000 6079. 50|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0292 808- 75998 1158. 000 EACH 2. 00000 2316. 00| 24. 95000 28892. 10|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | [
0293 714-04733 99.060 m | 7100. 00000 703326. 00| 6915. 00000 684999. 90|
CULVERT, PRECAST, 3 SIDED, REINFORCED | | [
CONCRETE, , 4800MM X 4200MM | | |
0294 714-03437 144.760 n2 | 700. 00000 101332. 00| 630. 00000 91198. 80|
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0295 501- 05290 823.000 kg | 2. 00000 1646. 00| 1. 50000 1234. 50|
REI NFORCI NG STEEL, PAVEMENT | | [
0296 616- 06406 794.000 n2 | 20. 00000 15880. 00| 22. 00000 17468. 00|
R PRAP, REVETNMENT | | [
SECTI ON TOTALS | $ 24,873, 394. 82| $ 25, 956, 790. 65|
__________________________________________ o
CONTRACT TOTALS | $ 24,873, 394. 82| $ 25, 956, 790. 65|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 120 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : Q639003
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAME BI D LOWVBI D
1 35-1917625 M LESTONE CONTRACTCRS, L.P. $ 1,961,970.98 100. 0000%
2 35-0918397 RI ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 2,017,795.76 102. 8453%
3  35-0999231 HUNT PAVI NG COVPANY, | NC. $ 2,115, 255. 80 107.8127%
4 35-1315965 FOX CONTRACTORS CORPCRATI ON $ 2,143,273.33 109. 2408%
5 35-1139301 E & B PAVING | NC. $ 2,172,619.84 110. 7365%
6  35-1212938 ATLAS EXCAVATI NG | NC. $ 2,224,963.66 113. 4045%

| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0999231

| M LESTONE CONTRACTCRS, L.P. | R ETH RILEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  ADDED TRAVEL LANES

I I
0001 105-06790 12.000 Mcos | 2448. 84000 29386. 08| 1900. 00000 22800. 00| 2787. 24000 33446. 88

FIELD OFFI CE, 27.9 n2 | | |

0002 105- 06845 LUMP|  32346. 68000 32346.68]  32000. 00000 32000.00]  64570. 00000 64570. 00
CONSTRUCTI ON ENG NEERI NG | | |

0003 110- 01001 LUMP|  97912. 00000 97912.00]  90000. 00000 90000. 00]  166058. 00000 166058. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  45587. 93000 45587.93]  14000. 00000 14000. 00|  105000. 00000 105000. 00
CLEARI NG RI GHT OF WAY | |

0005 203- 02000 11207.000 n8 | 12. 18000 136501. 26| 12. 20000 136725. 40| 8. 91000 99854. 37
EXCAVATI ON,  COMVON | | |

0006 203- 02070 2000.000 18 | 2.00000 4000. 00| 12. 00000 24000. 00| 7. 45000 14900. 00
BORROW | | |

0007 203- 03385 1.066 My | 85. 00000 90. 61| 78. 00000 83. 15 110. 00000 117. 26
LI ME I I I

0008 203- 03387 23713.900 n2 | 2. 50000 59284. 75| 2. 00000 47427. 80| 2. 74000 64976. 09
LI ME MODI FIED SO L M XTURE, 600 nm | | |

0009 205- 02224 1067.000 m | 5. 05000 5388. 35 5. 00000 5335. 00| 5. 20000 5548. 40

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON | [

0010 205- 02229 70.000 m | 9. 18000 642. 60| 9. 00000 630. 00| 9. 45000 661. 50
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 205- 02234 3.000 EACH 76. 53000 229. 59 77.00000 231. 00| 78. 75000 236. 25
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 120 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 205-02236 1.000 EACH 76. 53000 76. 53| 77.00000 77.00| 78. 75000 78.75

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [
0013 205- 02237 40.000 EACH 20. 41000 816. 40| 21. 00000 840. 00| 21. 00000 840. 00
TEMPORARY ERCSI CN AND SEDI MENT CONTRQL, |
CURB | NLET PROTECTI ON |
0014 211- 02060 2022.000 n8 | 12. 26000 24789

|
I
72| 21. 20000 42866. 40| 25. 04000 50630. 88
B BORROW FOR STRUCTURE BACKFI LL | |
0015 303- 52308 1400.000 My | 14. 94000 20916. 00| 16. 00000 22400. 00| 15. 90000 22260. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 401- 05437 10316.000 My | 29. 00000 299164. 00| 32. 00000 330112. 00| 29. 40000 303290. 40
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0017 401- 05454 3913.000 My | 32. 00000 125216. 00| 34. 00000 133042. 00| 33. 08000 129442. 04
QC/ QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| | |
0018 401- 05456 1780.000 My | 47. 00000 83660. 00| 47. 00000 83660. 00| 48. 30000 85974. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0019 401- 06264 LUMP| 1500. 00000 1500. 00| 4600. 00000 4600. 00| 1575. 00000 1575. 00
PROFI LOGRAPH, HMVA | | |
0020 402- 05470 5960.000 My | 24. 00000 143040. 00| 26. 00000 154960. 00| 25. 20000 150192. 00
HVA BASE C25.0 mm MAI NLI NE | | [
0021 406- 05520 24.400 My | 155. 00000 3782. 00| 135. 00000 3294. 00| 162. 75000 3971. 10
ASPHALT FOR TACK COAT | | |
0022 604- 05528 998.000 My | 34. 00000 33932. 00| 40. 00000 39920. 00| 35. 70000 35628. 60
SI DEWALK, HMA | | |
0023 605- 06120 2034.000 m | 25. 83000 52538. 22| 30. 00000 61020. 00| 21. 12000 42958. 08
CURB, CONCRETE | |
0024 605- 06200 29.000 m | 185. 68000 5384. 72| 138. 00000 4002. 00| 84. 73000 2457.17
CENTER CURB, A, CONCRETE | |
0025 605- 06255 477.000 n2 | 66. 47000 31706. 19| 59. 00000 28143. 00| 57. 27000 27317.79
CENTER CURB, D, CONCRETE | |
0026 605- 92887 2903.000 m | 25. 89000 75158. 67| 27.00000 78381. 00| 25. 29000 73416. 87
CURB AND GUTTER COVBI NED, CONCRETE, | | |
MODI FI ED | | |
0027 610- 05527 9.500 My | 150. 00000 1425. 00| 75. 00000 712. 50| 157. 50000 1496. 25
HVA FOR APPROACHES | |
0028 611- 05330 755.000 n2 | 36. 66000 27678. 30| 34. 50000 26047. 50| 35. 24000 26606. 20
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
150 mm | | |
0029 611- 06497 2.000 EACH 132. 65000 265. 30| 215. 00000 430. 00| 131. 25000 262.50
MAI LBOX ASSEMBLY, Sl NGLE | | |
0030 615- 06505 1.000 EACH 408. 16000 408. 16 260. 00000 260. 00| 420. 00000 420. 00

MONUMENT, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 120 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 615- 06510 2.000 EACH 484. 69000 969. 38| 260. 00000 520. 00| 498. 75000 997. 50
MONUMENT, C | | |
0032 615- 06527 2.000 EACH 387. 75000 775. 50| 400. 00000 800. 00| 399. 00000 798. 00
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 450.000 n2 | 4. 53000 2038. 50| 3. 00000 1350. 00| 2. 05000 922.50
GEOTEXTI LES | | |
0034 616- 06405 418.000 My | 21. 42000 8953. 56| 33. 00000 13794. 00| 15. 57000 6508. 26
Rl PRAP, REVETMENT | | |
0035 621-01004 1.000 EACH 765. 30000 765. 30| 750. 00000 750. 00| 787. 50000 787.50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 0.902 My | 670. 00000 604. 34| 670. 00000 604. 34| 691. 95000 624. 14
FERTI LI ZER | | |
0037 621- 06554 165.500 kg | 10. 10000 1671. 55| 10. 00000 1655. 00| 10. 40000 1721. 20
SEED M XTURE, U | | |
0038 621- 06567 201.000 kL | 1. 02000 205. 02| 1. 00000 201. 00| 1. 05000 211. 05
WATER | | |
0039 621-06574 10053.000 n2 | 2. 86000 28751. 58| 2. 50000 25132. 50| 2. 94000 29555, 82
SODDI NG | | |
0040 621-98503 4.500 | 517. 34000 2328. 03| 510. 00000 2295. 00| 532. 35000 2395. 58
MULCH MATERI AL | | |
0041 701- 44245 253.400 kg | 6. 00000 1520. 40| 3. 00000 760. 20| 8. 84000 2240. 06
REI NFORClI NG STEEL FOR STRUCTURES | | |
0042 702-90915 12.900 nB8 | 866. 66000 11179. 91] 1700. 00000 21930. 00| 700. 00000 9030. 00
CONCRETE, A | | |
0043 714-06319 38.000 m | 2817. 67000 107071. 46| 2600. 00000 98800. 00| 2700. 00000 102600. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 4200 nm X 1500 nm | | |
0044 715-05019 72.000 m | 188. 10000 13543. 20| 131. 00000 9432. 00| 125. 40000 9028. 80
PIPE, TYPE 1, O RCULAR 900 mm [ | |
0045 715- 05028 77.700 m | 86. 00000 6682. 20| 66. 00000 5128. 20| 57. 26000 4449. 10
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0046 715-05032 447.000 m | 69. 81000 31205. 07| 72. 00000 32184. 00| 58. 58000 26185. 26
PIPE, TYPE 2, O RCULAR 375 mm [ [ |
0047 715-05048 2958.000 m | 6. 58000 19463. 64| 8. 50000 25143. 00| 5. 64000 16683. 12
PIPE, TYPE 4, O RCULAR 150 mm | | |
0048 715-05152 312.900 m | 59. 67000 18670. 74| 60. 00000 18774. 00| 55. 88000 17484. 85
PIPE, TYPE 2, O RCULAR 450 nm | | |
0049 715-05154 100.000 m | 86. 00000 8600. 00| 95. 00000 9500. 00| 85. 45000 8545. 00
PIPE, TYPE 2, O RCULAR 600 nm | | |
0050 715-05156 110.600 m | 105. 80000 11701. 48| 151. 00000 16700. 60| 97. 81000 10817. 79
PIPE, TYPE 2, O RCULAR 750 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 120 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 715-46020 2.000 EACH 328. 07000 656. 14| 425. 00000 850. 00| 355. 14000 710. 28
PI PE END SECTION, 600 mm | | |
0052 715- 46040 4.000 EACH 642. 42000 2569. 68| 750. 00000 3000. 00| 609. 24000 2436. 96
PI PE END SECTION, 900 mm | | [
0053 718-52610 594.600 n8 | 29. 85000 17748. 81| 22. 75000 13527. 15| 27. 97000 16630. 96
AGGREGATE FOR UNDERDRAI NS | | [
0054 718-99153 7986.500 n?2 | 1. 38000 11021. 37| 0. 80000 6389. 20| 1. 16000 9264. 34
GEOTEXTI LES FOR UNDERDRAI N | | [
0055 720- 44000 4.000 EACH 467. 57000 1870. 28| 500. 00000 2000. 00| 185. 74000 742. 96
CASTI NG ADJUST TO GRADE | [ [
0056 720-45030 1.000 EACH 648. 16000 648. 16| 1150. 00000 1150. 00| 807. 31000 807.31
I NLET, E7 | | |
0057 720- 45045 8.000 EACH 891. 26000 7130. 08| 1350. 00000 10800. 00| 1034. 79000 8278. 32
| NLET, J10 | | |
0058 720- 45055 8.000 EACH 891. 26000 7130. 08| 1350. 00000 10800. 00| 1034. 79000 8278. 32
| NLET, MLO | | [
0059 720- 45410 9.000 EACH 1074. 01000 9666. 09| 1900. 00000 17100. 00| 1600. 00000 14400. 00
MANHOLE, C4 | | [
0060 720-95422 4.000 EACH 1586. 44000 6345. 76| 3100. 00000 12400. 00| 2069. 10000 8276. 40
MANHOLE, J4 | | [
0061 720-98174 4.000 EACH 1289. 76000 5159. 04| 1750. 00000 7000. 00| 1694. 00000 6776. 00
| NLET, B15 | | |
0062 720- 98555 6.000 EACH 1311. 06000 7866. 36| 1700. 00000 10200. 00| 1719. 41000 10316. 46
I NLET, C15 | | [
0063 801-04308 12. 000 EACH 306. 12000 3673. 44| 309. 00000 3708. 00| 315. 00000 3780. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0064 801- 06049 370.000 m | 1. 17000 432. 90| 1. 20000 444, 00| 1.21000 447.70
TEMPORARY PAVEMENT MARKING I, YELLOW | | |
100 mm | | |
0065 801- 06606 54. 000 EACH 96. 94000 5234. 76| 98. 00000 5292. 00| 99. 75000 5386. 50
BARRI CADE, |11B | | |
0066 801- 06640 24.000 EACH 102. 04000 2448. 96| 103. 00000 2472. 00| 105. 00000 2520. 00
CONSTRUCTI ON SI GN, A | |
0067 801-06643 156.500 m | 4. 02000 629. 13| 4. 00000 626. 00| 4.14000 647.91
TEMPORARY PAVEMENT MARKI NG |, YELLOWN | | |
100 mm | | |
0068 801- 06644 473.000 m | 4. 02000 1901. 46| 4. 00000 1892. 00| 4.14000 1958. 22
TEMPORARY PAVEMENT MARKING |, WHITE, | | |
100 mm | | |
0069 801- 06645 2.000 EACH 30. 61000 61. 22| 31. 00000 62. 00| 31. 50000 63. 00
I

CONSTRUCTION SIGN, B [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 120 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 801-06775 LUWP| 28230. 70000 28230. 70| 30000. 00000 30000. 00| 19650. 99000 19650. 99
MAI NTAI NI NG TRAFFI C | | |
0071 802-02489 23.100 m | 34. 00000 785. 40| 33. 00000 762. 30| 34. 00000 785. 40
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | |
0072 802- 76025 2.920 n2 | 178. 00000 519. 76 138. 00000 402. 96| 178. 02000 519. 82

LEGEND, 2.03 nm THI CKNESS |

I

I
SIGN, SHEET, ENCAPSULATED LENS W TH | | |

I I

0073 802- 76035 3.240 2 | 189. 00000 612. 36

I

140. 00000 453. 60| 189. 55000 614. 14
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |
0074 805- 01842 3.000 EACH 764. 39000 2293. 17| 681. 00000 2043. 00| 786. 57000 2359. 71
HANDHOLE, S| GNAL | |
0075 805- 06592 637.000 m | 37. 36000 23798. 32| 31. 00000 19747. 00| 38. 44000 24486. 28
CONDUI T, STEEL, GALVANI ZED, 50mm | | [
0076 805- 78106 1.000 EACH 6917. 44000 6917. 44| 7000. 00000 7000. 00| 7118. 11000 7118. 11
CONTROLLER AND CABI NET, MASTER MENU | | |
DRI VEN, 8 PHASE [ |
0077 805- 78205 8.000 EACH 346. 05000 2768. 40| 425. 00000 3400. 00 356. 09000 2848. 72
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0078 805- 78215 4.000 EACH 352. 29000 1409. 16| 425. 00000 1700. 00| 362. 51000 1450. 04
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER ARRON GREEN ARROW | |
0079 805- 78415 4.000 EACH 1117. 93000 4471. 72| 1150. 00000 4600. 00| 1150. 36000 4601. 44
SPAN, CATENARY, AND TETHER | | |
0080 805- 78420 4.000 EACH 213. 76000 855. 04 171. 00000 684. 00| 219. 96000 879. 84
DI SCONNECT HANGER | | |
0081 805- 78465 55.000 m | 4.12000 226. 60| 0. 50000 27. 50| 4. 24000 233.20
SI GNAL CABLE, 2C 8GA. | | |
0082 805- 78467 9.700 m | 4. 20000 40. 74| 3. 00000 29. 10| 4. 24000 41.13
SI GNAL CABLE, 3C 8GA. | | |
0083 805- 78470 1646.400 m | 0. 40000 658. 56| 1. 40000 2304. 96| 0. 35000 576. 24
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA. | | |
0084 805- 78485 170.700 m | 7. 70000 1314. 39| 5. 00000 853. 50| 7. 85000 1340. 00
SI GNAL CABLE, 5C 14GA. | |
0085 805- 78490 162.000 m | 7. 40000 1198. 80| 5. 00000 810. 00| 7. 61000 1232. 82
SI GNAL CABLE, 7C 14GA. | |
0086 805- 78510 529.000 m | 3. 18000 1682. 22| 3. 00000 1587. 00| 3. 28000 1735. 12
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0087 805- 78784 12.000 EACH 148. 28000 1779. 36| 150. 00000 1800. 00| 152. 59000 1831. 08
|

LOOP DETECTOR DELAY AVPLI FIER, 1 CHANNEL| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 120 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0088 805- 78785 12. 000 EACH 650. 60000 7807. 20| 560. 00000 6720. 00| 669. 47000 8033. 64
S| GNAL DETECTOR HOUSI NG | | |
0089 805- 78795 519.600 m | 23. 00000 11950. 80| 19. 00000 9872. 40| 23. 26000 12085. 90
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0090 805- 78906 4.000 EACH 1584. 00000 6336. 00| 1380. 00000 5520. 00| 1629. 95000 6519. 80
S| GNAL SUPPORT FOUNDATI ON, 915 mm X 915 | | |
mm X 3. 7m | | |
0091 805- 78925 1.000 EACH 932. 45000 932. 45| 840. 00000 840. 00| 959. 50000 959. 50
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0092 805-81032 4.000 EACH 2332. 32000 9329. 28| 2430. 00000 9720. 00| 2399. 97000 9599. 88
SI GNAL STRAIN POLE, STEEL, 9.2m [ | [
0093 805- 86805 1.000 EACH 2228. 71000 2228. 71| 425. 00000 425. 00| 2293. 36000 2293. 36
SERVI CE PQINT, | | | |
0094 805- 86810 1.000 EACH 2936. 33000 2936. 33| 3225. 00000 3225. 00| 3021. 51000 3021.51
SERVI CE PO NT, |1 | | |
0095 805- 86889 910.000 m | 0. 94000 855. 40| 0. 25000 227. 50| 0. 97000 882. 70
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ |
0096 805- 86920 93. 000 EACH 13. 74000 1277. 82 10. 00000 930. 00| 14. 14000 1315. 02
MULTI PLE COMPRESSI ON FI TTI NG NOT | |
WATERPROOFED | |
0097 805- 86925 8.000 EACH 18. 26000 146. 08 17. 00000 136. 00| 18. 78000 150. 24
MULTI PLE COVPRESSI ON FI TTI NG | |
WATERPROOFED | [
0098 805- 86930 70. 000 EACH 12. 69000 888. 30 5. 00000 350. 00| 13. 06000 914. 20
I NSULATI NG LI NK, NOT WATERPROOFED | |
0099 805- 86935 12. 000 EACH 14. 31000 171.72 17. 00000 204. 00| 14. 72000 176. 64
0100 805-98335 3988.000 m | 13. 02000 51923. 76 12. 60000 50248. 80| 13. 40000 53439. 20

WRE, NO 4 COPPER IN PLASTIC DUCT, IN |
TRENCH, 4 1/C |

0101 805- 98336 378.000 m | 22. 53000 8516. 34 11. 30000 4271. 40| 23. 18000 8762. 04
WRE, NO 4 COPPER I N PLASTIC DUCT, IN |
CONDUIT, 4 1/C |

0102 807- 02191 2.000 EACH 522. 60000 1045. 20 680. 00000 1360. 00| 537. 76000 1075. 52
HANDHOLE, LI GHTI NG | |

0103 807- 02428 35.000 EACH 713. 29000 24965. 15 650. 00000 22750. 00| 733. 98000 25689. 30

I
I
I
I
I
|
I
I
I NSULATI NG LI NK, WATERPROOFED | |
I
I
I
I
I
I
I
I
I

LI GHTI NG FOUNDATI ON, CONCRETE, W TH |
GROUNDI NG, 750 mm X 750 mm X 2500 nm | | |

0104 807- 83592 33.000 EACH 765. 20000 25251. 60| 750. 00000 24750. 00| 787. 40000 25984. 20
LIGHT POLE, 10.4 mME MH, 2.4 mMAST | | [
ARM ANCHOR BASE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 120 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 | (3) 35-0999231
| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON COM HUNT PAVI NG COVPANY, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0105 807-83612 1.000 EACH 937. 96000 937. 96| 940. 00000 940. 00| 965. 17000 965. 17

LIGHT POLE, 10.4 mE MH, 5.5 mMST |
ARM  ANCHOR BASE |
0106 807-83616 1.000 EACH 958. 78000 958. 78

|
960. 00000 960. 00| 986. 59000 986. 59

I
|
LIGHT POLE, 10.4 mME MH, 6.1 mMAST | | |
ARM ANCHOR BASE | | |
0107 807- 86615 35.000 EACH| 186. 29000 6520. 15| 206. 50000 7227.50) 191. 70000 6709. 50
LUM NAI RE, ROADWAY, 250 WATT, HI GH | | |
PRESSURE SODI UM | | |
0108 807- 86910 35.000 EACH 30. 09000 1053. 15| 30. 00000 1050. 00| 30. 96000 1083. 60
CONNECTOR KI T, UNFUSED | | |
0109 807- 86915 35.000 EACH 31. 21000 1092. 35| 31. 00000 1085. 00| 32. 12000 1124. 20
CONNECTOR KI T, FUSED | | |
0110 808- 06701 731.900 m | 1. 00000 731. 90| 1. 00000 731. 90| 1. 03000 753. 86
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0112 808- 75297 78.200 m | 16. 50000 1290. 30| 17. 00000 1329. 40| 17. 22000 1346. 60
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | |
0113 808- 75320 10.000 EACH 51. 02000 510. 20| 51. 00000 510. 00| 52. 50000 525. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |
0114 808- 75325 10.000 EACH 61. 22000 612. 20| 61. 00000 610. 00| 63. 00000 630. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0115 808- 06703 431.000 m | 0. 97000 418. 07| 1. 00000 431. 00| 1. 00000 431.00
LINE, THERMOPLASTIC, SOLID, WH TE, 100m | |
SECTI ON TOTALS [ $ 1,961, 970. 98| $ 2,017, 795. 76| $ 2,115, 255.80
------------------------------------------ o m o m e e o e e e n e e e e o m e e e e e e e o e e e e e e e m e e e e e meeaoao-n

CONTRACT TOTALS | $ 1,961, 970. 98| $ 2,017,795.76| $ 2,115, 255.80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 120 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1139301 | (6) 35-1212938
| FOX CONTRACTORS CORPORATION | E & B PAVING | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 ADDED TRAVEL LANES

I
1200. 00000 14400. 00| 1850. 00000 22200. 00| 1050. 00000 12600. 00

0001 105- 06790 12.000 M5 |
FIELD OFFICE, 27.9 n2 | | |

0002 105- 06845 LUMP|  33000. 00000 33000. 00|  32900. 00000 32900.00|  35000. 00000 35000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  106000. 00000 106000. 00]  108000. 00000 108000.00]  84700. 00000 84700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP|  15000. 00000 15000. 00|  15000. 00000 15000. 00|  20000. 00000 20000. 00
CLEARI NG RI GHT OF VAY | | |

0005 203- 02000 11207.000 n8 | 9. 90000 110949. 30| 9. 90000 110949. 30| 17. 00000 190519. 00
EXCAVATI ON,  COVMON | | |

0006 203- 02070 2000.000 18 | 12. 80000 25600. 00 12. 80000 25600. 00| 6. 75000 13500. 00
BORROW | | |

0007 203- 03385 1.066 My | 81. 00000 86. 35| 78. 00000 83. 15| 2000. 00000 2132. 00
LI ME | | [

0008 203- 03387 23713.900 n2 | 2. 05000 48613. 50| 1. 97000 46716. 38| 2. 25000 53356. 28
LI ME MODI FI ED SO L M XTURE, 600 nm | | |

0009 205- 02224 1067.000 m | 5. 00000 5335. 00| 4. 95000 5281. 65| 5. 50000 5868. 50

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [

0010 205- 02229 70.000 m | 9. 50000 665. 00| 9. 00000 630. 00| 9. 50000 665. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |

0011 205- 02234 3.000 EACH 77.00000 231. 00| 75. 00000 225. 00| 80. 00000 240. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |

0012 205- 02236 1.000 EACH 77.00000 77. 00| 75. 00000 75. 00| 80. 00000 80. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |

0013 205- 02237 40.000 EACH 23. 00000 920. 00| 20. 00000 800. 00| 22.00000 880. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, |
CURB | NLET PROTECTI ON |

0014 211- 02060 2022.000 18 | 25. 70000 51965. 40

I
I
| 25. 70000 51965. 40| 21. 00000 42462. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0015 303- 52308 1400.000 My | 17. 10000 23940. 00| 17. 10000 23940. 00| 15. 00000 21000. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 401- 05437 10316.000 My | 33. 20000 342491. 20| 33. 00000 340428. 00| 34. 00000 350744. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0017 401- 05454 3913.000 My | 35. 30000 138128. 90| 36. 00000 140868. 00| 37.00000 144781. 00
I

QT QA HVA | NTERVEDI ATE 12.5 nm MAI NLI NE|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 120 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1139301 | (6) 35-1212938
| FOX CONTRACTORS CORPORATION | E & B PAVING | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0018 401- 05456 1780.000 My | 48. 80000 86864. 00| 52. 00000 92560. 00| 52. 00000 92560. 00
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0019 401- 06264 LUVP| 4800. 00000 4800. 00| 3500. 00000 3500. 00| 2500. 00000 2500. 00
PROFI LOGRAPH, HMVA | | [
0020 402-05470 5960.000 My | 27. 00000 160920. 00| 27. 00000 160920. 00| 31. 00000 184760. 00
HVA BASE C25.0 mm MAI NLI NE | [ [
0021 406- 05520 24.400 My | 140. 00000 3416. 00| 185. 00000 4514. 00| 175. 00000 4270. 00
ASPHALT FOR TACK COAT | | [
0022 604- 05528 998.000 My | 41. 50000 41417. 00| 40. 00000 39920. 00| 44, 00000 43912. 00
SI DEWALK, HMVA | | [
0023 605-06120 2034.000 m | 31. 15000 63359. 10| 30. 00000 61020. 00| 22.50000 45765. 00
CURB, CONCRETE | |
0024 605- 06200 29.000 m | 143. 00000 4147. 00| 100. 00000 2900. 00| 144, 00000 4176. 00
CENTER CURB, A, CONCRETE | |
0025 605- 06255 477.000 n2 | 61. 00000 29097. 00| 85. 00000 40545. 00| 43. 00000 20511. 00
CENTER CURB, D, CONCRETE | |
0026 605-92887 2903.000 m | 28. 00000 81284. 00| 26. 00000 75478. 00| 26. 00000 75478. 00
CURB AND GUTTER, COMBI NED, CONCRETE, | | |
MODI FI ED | | |
0027 610- 05527 9.500 My | 78. 00000 741. 00| 150. 00000 1425. 00| 173. 00000 1643. 50
HVA FOR APPROACHES | | |
0028 611-05330 755.000 n2 | 35. 80000 27029. 00| 35. 00000 26425. 00| 35. 00000 26425. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
150 mMm | |
0029 611-06497 2.000 EACH 187. 00000 374. 00| 175. 00000 350. 00| 170. 00000 340. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0030 615- 06505 1.000 EACH 602. 00000 602. 00| 350. 00000 350. 00| 450. 00000 450. 00
MONUMENT, B | | |
0031 615-06510 2.000 EACH 500. 00000 1000. 00| 350. 00000 700. 00| 550. 00000 1100. 00
MONUMENT, C | | |
0032 615-06527 2.000 EACH 500. 00000 1000. 00| 350. 00000 700. 00| 450. 00000 900. 00
MONUMENT, SECTI ON CORNER | | |
0033 616- 02320 450. 000 nR2 | 2. 95000 1327. 50| 2. 95000 1327. 50| 3. 95000 1777. 50
GEOTEXTI LES | | [
0034 616- 06405 418.000 My | 25. 70000 10742. 60| 25. 70000 10742. 60| 19. 00000 7942. 00
R PRAP, REVETMENT | | [
0035 621-01004 1. 000 EACH 750. 00000 750. 00| 750. 00000 750. 00| 1800. 00000 1800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 0.902 M | 659. 00000 594. 42| 659. 00000 594. 42| 700. 00000 631. 40

FERTI LI ZER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 120 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1139301 | (6) 35-1212938
| FOX CONTRACTORS CORPORATION | E & B PAVING | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0037 621- 06554 165.500 kg | 9. 90000 1638. 45| 9. 90000 1638. 45| 11. 00000 1820. 50
SEED M XTURE, U | | |
0038 621- 06567 201.000 kL | 1. 00000 201. 00| 1. 00000 201. 00| 1. 10000 221.10
WATER | | |
0039 621-06574 10053.000 n2 | 2. 80000 28148. 40| 2. 80000 28148. 40| 3. 25000 32672.25
SODDI NG | | |
0040 621-98503 4.500 My | 507. 00000 2281. 50| 507. 00000 2281. 50| 580. 00000 2610. 00
MULCH MATERI AL | |
0041 701- 44245 253.400 kg | 2. 70000 684. 18| 2. 65000 671. 51| 21. 65000 5486. 11
REI NFORCI NG STEEL FOR STRUCTURES | | |
0042 702-90915 12.900 nB8 | 610. 00000 7869. 00| 600. 00000 7740. 00| 870. 00000 11223. 00
CONCRETE, A | | |
0043 714-06319 38.000 m | 3550. 00000 134900. 00| 3652. 00000 138776. 00| 3000. 00000 114000. 00

CULVERT, PRECAST BOX, REI NFORCED | [ I
CONCRETE, 4200 mm X 1500 mm | |

0044 715- 05019 72.000 m | 193. 00000 13896. 00| 193. 00000 13896. 00| 145. 00000 10440. 00
PIPE, TYPE 1, CIRCULAR 900 nm [ [ |

0045 715- 05028 77.700 m | 118. 00000 9168. 60| 118. 00000 9168. 60| 175. 00000 13597. 50
PIPE, TYPE 2, CIRCULAR 300 nm [ [ [

0046 715- 05032 447.000 m | 101. 00000 45147. 00| 101. 00000 45147. 00| 115. 00000 51405. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ [

0047 715- 05048 2958.000 m | 8. 50000 25143. 00| 8. 50000 25143. 00| 7. 35000 21741. 30
PIPE, TYPE 4, CIROULAR 150 nm [ [ |

0048 715- 05152 312.900 m | 106. 00000 33167. 40| 106. 00000 33167. 40| 98. 00000 30664. 20
PIPE, TYPE 2, CIROULAR 450 nm [ | |

0049 715- 05154 100.000 m | 131. 00000 13100. 00| 131. 00000 13100. 00| 122. 00000 12200. 00
PIPE, TYPE 2, CIRCULAR 600 nm [ [ |

0050 715- 05156 110.600 m | 171. 00000 18912. 60| 171. 00000 18912. 60| 135. 00000 14931. 00
PIPE, TYPE 2, CIRCULAR 750 nm [ [ |

0051 715- 46020 2.000 EACH 405. 00000 810. 00| 405. 00000 810. 00| 330. 00000 660. 00
Pl PE END SECTION, 600 mm | | |

0052 715- 46040 4.000 EACH 670. 00000 2680. 00| 670. 00000 2680. 00| 800. 00000 3200. 00
Pl PE END SECTION, 900 mm | | |

0053 718-52610 594.600 n8 | 34. 00000 20216. 40| 34. 00000 20216. 40| 33. 50000 19919. 10
AGGREGATE FOR UNDERDRAI NS | | |

0054 718- 99153 7986.500 12 | 1. 65000 13177. 73| 1. 65000 13177. 73| 1. 60000 12778. 40
GEOTEXTI LES FOR UNDERDRAI N | |

0055 720- 44000 4.000 EACH 500. 00000 2000. 00| 500. 00000 2000. 00| 400. 00000 1600. 00
CASTING ADJUST TO GRADE | |

0056 720- 45030 1.000 EACH 1460. 00000 1460. 00| 1460. 00000 1460. 00| 1300. 00000 1300. 00

I NLET, E7 | [ I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 120 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1139301 | (6) 35-1212938
| FOX CONTRACTORS CORPORATION | E & B PAVING | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 720- 45045 8.000 EACH 1700. 00000 13600. 00| 1700. 00000 13600. 00| 1450. 00000 11600. 00
I NLET, J10 | | |
0058 720- 45055 8.000 EACH 1700. 00000 13600. 00| 1700. 00000 13600. 00| 1650. 00000 13200. 00
| NLET, MLO | | [
0059 720-45410 9.000 EACH 2120. 00000 19080. 00| 2120. 00000 19080. 00| 1500. 00000 13500. 00
MANHOLE, C4 | | |
0060 720-95422 4.000 EACH 4150. 00000 16600. 00| 4150. 00000 16600. 00| 2300. 00000 9200. 00
MANHOLE, J4 | | [
0061 720-98174 4.000 EACH 2250. 00000 9000. 00| 2250. 00000 9000. 00| 1900. 00000 7600. 00
I NLET, B15 | | |
0062 720- 98555 6.000 EACH 2250. 00000 13500. 00| 2250. 00000 13500. 00| 2000. 00000 12000. 00
I NLET, C15 | | [
0063 801-04308 12.000 EACH 312. 00000 3744. 00| 300. 00000 3600. 00| 345. 00000 4140. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0064 801- 06049 370.000 m | 3. 00000 1110. 00| 1. 15000 425, 50| 1. 30000 481. 00
TEMPORARY PAVEMENT MARKING |1, YELLOW | | |
100 mm | | |
0065 801- 06606 54. 000 EACH 99. 00000 5346. 00| 95. 00000 5130. 00| 110. 00000 5940. 00
BARRI CADE, |11B | | |
0066 801- 06640 24.000 EACH 104. 00000 2496. 00| 100. 00000 2400. 00| 110. 00000 2640. 00
CONSTRUCTI ON SI GN, A | | |
0067 801-06643 156.500 m | 4.10000 641. 65| 3. 94000 616. 61| 4. 25000 665. 13
TEMPORARY PAVEMENT MARKING |, YELLOW | | [
100 mMm | |
0068 801- 06644 473.000 m | 4. 10000 1939. 30| 3. 94000 1863. 62| 4. 25000 2010. 25
TEMPORARY PAVEMENT MARKI NG |, VH TE, | | |
100 mm | | |
0069 801- 06645 2.000 EACH 31. 20000 62. 40| 30. 00000 60. 00| 32. 00000 64. 00
CONSTRUCTI ON SI G, B | | |
0070 801-06775 LUMP| 22000. 00000 22000. 00| 46000. 00000 46000. 00| 65000. 00000 65000. 00
MAI NTAI NI NG TRAFFI C | | |
0071 802-02489 23.100 m | 33. 20000 766. 92| 32. 00000 739. 20| 34. 00000 785. 40
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0072 802- 76025 2.920 n2 | 140. 00000 408. 80| 134. 00000 391. 28| 145. 00000 423. 40

SI G\, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2. 03 nm THI CKNESS | |

0073 802- 76035 3.240 n2 | 142. 00000 460. 08| 136. 00000 440. 64 145. 00000 469. 80
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 mm THI CKNESS [ | |

0074 805-01842 3.000 EACH 685. 00000 2055. 00| 660. 00000 1980. 00| 750. 00000 2250. 00
HANDHOLE, S| GNAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 120 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1139301 | (6) 35-1212938
| FOX CONTRACTORS CORPORATION | E & B PAVING | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 805- 06592 637.000 m | 31. 10000 19810. 70| 30. 00000 19110. 00| 33. 00000 21021. 00
CONDUI T, STEEL, GALVANI ZED, 50mm | | |
0076 805- 78106 1.000 EACH| 7170. 00000 7170. 00| 6905. 00000 6905. 00| 7500. 00000 7500. 00

CONTROLLER AND CABI NET, MASTER, MENU |
DRI VEN, 8 PHASE |
0077 805- 78205 8.000 EACH 425. 00000 3400.

|
00| 410. 00000 3280. 00| 450. 00000 3600. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AMBER, GREEN | | |
0078 805-78215 4.000 EACH 431. 00000 1724. 00| 415. 00000 1660. 00| 450. 00000 1800. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER ARRON GREEN ARROW | | |
0079 805-78415 4.000 EACH 1190. 00000 4760. 00| 1148. 00000 4592. 00| 1200. 00000 4800. 00
SPAN, CATENARY, AND TETHER | | |
0080 805-78420 4.000 EACH 176. 00000 704. 00| 170. 00000 680. 00| 190. 00000 760. 00
DI SCONNECT HANGER | | |
0081 805- 78465 55.000 m | 0. 52000 28. 60| 0. 50000 27. 50| 0. 55000 30. 25
SI GNAL CABLE, 2C 8GA | |
0082 805- 78467 9.700 m | 3. 07000 29. 78| 2. 95000 28. 62| 3. 35000 32.50
S| GNAL CABLE, 3C 8GA | |
0083 805- 78470 1646.400 m | 1. 40000 2304. 96| 1. 35000 2222. 64| 1. 50000 2469. 60
S| GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0084 805- 78485 170.700 m | 4. 70000 802. 29| 4. 50000 768. 15| 5. 00000 853. 50
SI GNAL CABLE, 5C 14GA. | |
0085 805- 78490 162.000 m | 5. 00000 810. 00| 4. 80000 777. 60| 5. 10000 826. 20
SI GNAL CABLE, 7C 14GA. | |
0086 805- 78510 529.000 m | 3. 00000 1587. 00| 2.90000 1534. 10| 3. 25000 1719. 25
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0087 805-78784 12. 000 EACH 150. 00000 1800. 00| 145. 00000 1740. 00| 160. 00000 1920. 00
LOOP DETECTOR DELAY AVPLI FI ER, 1 CHANNEL| | |
0088 805- 78785 12. 000 EACH 570. 00000 6840. 00| 550. 00000 6600. 00| 600. 00000 7200. 00
S| GNAL DETECTOR HQUSI NG | |
0089 805- 78795 519.600 m | 19. 20000 9976. 32| 18. 50000 9612. 60| 20. 50000 10651. 80
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0090 805- 78906 4.000 EACH 1400. 00000 5600. 00| 1350. 00000 5400. 00| 1500. 00000 6000. 00
S| GNAL SUPPORT FQOUNDATI ON, 915 nm X 915 | | |
mm X 3. 7m | | |
0091 805- 78925 1.000 EACH 850. 00000 850. 00| 820. 00000 820. 00| 900. 00000 900. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0092 805- 81032 4.000 EACH 2440. 00000 9760. 00| 2351. 00000 9404. 00| 2500. 00000 10000. 00
SI GNAL STRAIN POLE, STEEL, 9.2m | | |
0093 805- 86805 1.000 EACH 425. 00000 425. 00| 410. 00000 410. 00| 440. 00000 440. 00

SERVI CE PO NT, | | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1139301 | (6) 35-1212938
| FOX CONTRACTORS CORPORATION | E & B PAVING | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0094 805- 86810 1.000 EACH 3140. 00000 3140. 00| 3025. 00000 3025. 00| 3200. 00000 3200. 00
SERVI CE POI NT, 11 | | |
0095 805- 86889 910.000 m | 0. 26000 236. 60| 0. 25000 227. 50| 0. 26000 236. 60
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0096 805-86920 93. 000 EACH 9. 90000 920. 70| 9. 50000 883. 50| 10. 00000 930. 00
MULTI PLE COMPRESSI ON FI TTI NG NOT | | |
WATERPROOFED [ [ [
0097 805- 86925 8.000 EACH 17. 20000 137. 60| 16. 50000 132. 00| 18. 00000 144. 00
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROCFED | | |
0098 805- 86930 70. 0000 EACH 5. 20000 364. 00| 5. 00000 350. 00| 5. 50000 385. 00
I NSULATI NG LI NK, NOT WATERPROOFED | |
0099 805- 86935 12. 000 EACH 17. 00000 204. 00| 16. 50000 198. 00| 18. 00000 216. 00
I NSULATI NG LI NK, WATERPROOFED | | [
0100 805-98335 3988.000 m | 12. 70000 50647. 60| 12. 20000 48653. 60| 13. 50000 53838. 00

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |

0101 805- 98336 378.000 m | 11. 40000 4309. 20| 11. 00000 4158. 00| 12. 00000 4536. 00
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | [ |

0102 807- 02191 2.000 EACH 685. 00000 1370. 00| 660. 00000 1320. 00| 700. 00000 1400. 00
HANDHOLE, LI GHTI NG | | |
0103 807- 02428 35.000 EACH 653. 00000 22855. 00| 629. 00000 22015. 00| 700. 00000 24500. 00

LI GHTI NG FOUNDATI ON, CONCRETE, W TH [ [ [
GROUNDI NG, 750 nm X 750 mm X 2500 mm | | [

0104 807- 83592 33.000 EACH| 835. 00000 27555. 00| 725. 00000 23925. 00| 830. 00000 27390. 00
LIGHT POLE, 10.4 mME MH, 2.4 mMNMAST | | |
ARM ANCHOR BASE | | |

0105 807- 83612 1.000 EACH| 1000. 00000 1000. 00| 910. 00000 910. 00| 950. 00000 950. 00
LIGHT POLE, 10.4 mE. MH., 5.5 m MAST | | [
ARM ANCHOR BASE | | |

0106 807- 83616 1.000 EACH| 1110. 00000 1110. 00| 930. 00000 930. 00| 1000. 00000 1000. 00
LIGHT POLE, 10.4 mME MH, 6.1 mMNMAST | | |
ARM ANCHOR BASE | | |

0107 807- 86615 35.000 EACH 211. 00000 7385. 00| 200. 00000 7000. 00| 210. 00000 7350. 00
LUM NAI RE, ROADVWAY, 250 WATT, H GH | | |
PRESSURE SODI UM | | |

0108 807- 86910 35.000 EACH 30. 00000 1050. 00| 29. 00000 1015. 00| 31. 00000 1085. 00
CONNECTCR KI T, UNFUSED | | |
0109 807- 86915 35.000 EACH 31. 00000 1085. 00| 30. 00000 1050. 00| 32. 00000 1120. 00

CONNECTOR KI T, FUSED | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 486, 124. 41 ROUTE :
CALL ORDER : 120 CONTRACT ID: R -23899-A COUNTI ES : HENDRI CKS
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (4) 35-1315965 | (5) 35-1139301 | (6) 35-1212938
| FOX CONTRACTORS CORPORATION | E & B PAVING | NC | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0110 808-06701 731.900 m | 1. 00000 731. 90| 0. 98000 717. 26| 1. 15000 841. 69
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100Mm | | |
0112 808- 75297 78.200 m | 17. 00000 1329. 40| 16. 40000 1282. 48| 20. 00000 1564. 00
|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LI NE, 600mm | |

0113 808- 75320 10.000 EACH 52. 00000 520. 00| 50. 00000 500. 00| 60. 00000 600. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW | |

0114 808- 75325 10.000 EACH 63. 00000 630. 00| 60. 00000 600. 00| 75. 00000 750. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0115 808- 06703 431.000 m | 1. 00000 431. 00| 0. 95000 409. 45| 1. 15000 495. 65

LI NE, THERMOPLASTIC, SOLID, WHI TE, 100nmi | |
SECTI ON TOTALS | $ 2,143, 273. 33| $ 2,172,6109. 84| $ 2,224,963. 66
------------------------------------------ e

CONTRACT TOTALS | $ 2,143,273.33| $ 2,172,619. 84| $ 2,224,963. 66




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : SR 42
CALL ORDER . 130 CONTRACT ID : R -23911-A COUNTI ES : CLAY VI QO
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1  35-0734255 WABASH VALLEY ASPHALT COWVPANY, | NC $ 362, 743. 49 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/24/99
PAGE : 140 -1

HOUSES AND BUI LDI NGS, REMOVE , PARCEL |

ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER : 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10: 00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 150 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0623(004)
0623(004)
0623(004)
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1  35-1418333 ROGERS GROUP, | NC. $ 8,746,046.00 100. 0000%
2 35-1875662 CRIDER & CRIDER | NC. $ 8,820,827.92 100. 8550%
| (1) 35-1418333 | (2) 35-1875662 [
| ROGERS GROUP, | NC. | CRIDER & CRIDER | NC. |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Y
SECTI ON 0001  TRAFFI C S| GNAL MODERNI ZATI ON
[ I I
0001 201-52370 LUMP|  29324. 61000 29324.61| 150000. 00000 150000. 00|
CLEARI NG RI GHT OF WY | | |
0002 202- 01000 LUMP|  75000. 00000 75000. 00|  75000. 00000 75000. 00|
STRUCTURES AND OBSTRUCTI ONS, REMOVE | |
0003 202- 02240 28646.000 SYS | 7. 05000 201954. 30| 2. 75000 78776. 50|
PAVEMENT, REMOVE | | |
0004 202- 03000 LUMP| 500. 00000 500. 00| 6500. 00000 6500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 145 | [ |
0005 202- 03000 LUMP| 100. 00000 100. 00| 1. 00000 1. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 183 | | |
0006 202- 03000 LUMP| 100. 00000 100. 00| 3500. 00000 3500. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 192 | [ |
0007 202- 03000 LUVP| 500. 00000 500. 00| 2000. 00000 2000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 193 | [ |
0008 202- 03000 LUMP| 100. 00000 100. 00| 4000. 00000 4000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 199 | [ |
0009 202- 03000 LUVP| 100. 00000 100. 00| 7000. 00000 7000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 212 | | |
0010 202- 03000 LUMP| 100. 00000 100. 00| 1. 00000 1. 00|
I |
I I

NO. 224 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 [
| ROGERS GROUP, | CRIDER & CRIDER, | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0011 202- 03000 LUWP| 100. 00000 100. 00| 1. 00000 1. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 224SA | | |
0012 202- 60820 2340.000 SYS | 3. 65000 8541. 00| 4. 00000 9360. 00|
SURFACE M LLI NG ASPHALT | | |
0013 202- 78515 LUWP| 2100. 00000 2100. 00| 6000. 00000 6000. 00|
TRAFFI C SI GNAL EQUI PMENT, REMOVE | | |
0014 203- 02000 28924.000 CYS | 6. 50000 188006. 00| 12. 00000 347088. 00|
EXCAVATI QN, COWWON | | |
0015 203-02010 1033. 000 CYS | 150. 00000 154950. 00| 100. 00000 103300. 00|
EXCAVATI ON, ROCK | | |
0016 203-02070 1670. 000 CYS | 8. 00000 13360. 00| 4. 00000 6680. 00|
BORROW | | |
0017 205-02224 7416. 000 LFT | 1. 50000 11124. 00| 1. 75000 12978. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [ [
0018 205- 02229 204.000 LFT | 2. 50000 510. 00| 5. 50000 1122. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0019 205-02234 8.000 EACH 50. 00000 400. 00| 60. 00000 480. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
CULVERT Pl PE PROTECTI ON [ | [
0020 205- 02236 163. 000 EACH| 50. 00000 8150. 00| 60. 00000 9780. 00|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | [ |
0021 205- 02237 155. 000 EACH| 25. 00000 3875. 00| 60. 00000 9300. 00|
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ [ [
0022 211-02060 26817.000 CYS | 21. 70000 581928. 90| 21. 00000 563157. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 303-03330 778.000 CYS | 39. 89000 31034. 42| 34. 00000 26452. 00|
AGGREGATE, 9 | | |
0024 303- 04075 108. 000 TON | 19. 00000 2052. 00| 20. 00000 2160. 00|
COVPACTED AGGREGATE FOR SURFACE, O, | | |
SIZE NO 73 [ [ |
0025 303-52308 4720.000 TON | 14. 00000 66080. 00| 14. 00000 66080. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0026 305- 05204 736.000 TON | 80. 00000 58880. 00| 85. 00000 62560. 00|
HVA FOR PATCHI NG | | [
0027 305- 05206 895.000 TON | 35. 00000 31325. 00| 35. 50000 31772. 50|
I

W DENI NG W TH HVA



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 [
| ROGERS GROUP, | CRIDER & CRIDER, | NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0028 401- 05437 34093. 000 TON | 33. 50000 1142115. 50| 34. 00000 1159162. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0029 401- 05455 12684.000 TON | 33. 25000 421743. 00| 33. 75000 428085. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0030 401- 05456 5919.000 TON | 47. 00000 278193. 00| 47. 50000 281152. 50
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0031 402-05470 15162. 000 TON | 28. 00000 424536. 00| 28. 50000 432117.00
HVA BASE C25.0 mm NMAI NLI NE | |
0032 402-05474 5054. 000 TON | 35. 00000 176890. 00| 35. 50000 179417. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0033 402- 05477 1126.000 TON | 46. 00000 51796. 00| 47. 00000 52922. 00
HVA SURFACE 9.5 nm MAI NLI NE | | [
0034 406- 05520 88.000 TON | 150. 00000 13200. 00| 155. 00000 13640. 00|
ASPHALT FOR TACK COAT | | |
0035 501- 02400 LUVP| 1900. 00000 1900. 00| 5000. 00000 5000. 00
PROFI LOGRAPH | | [
0036 601-04746 10. 000 EACH 4750. 00000 47500. 00| 6200. 00000 62000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0037 601- 06037 4,000 EACH 572. 00000 2288. 00| 670. 00000 2680. 00
GUARDRAI L END TREATMENT, | | | [
0038 601-61390 2.000 EACH 29. 00000 58. 00| 51. 00000 102. 00
GUARDRAI L TERM NAL END SECTI QN, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | |
0040 601-99105 103. 000 LFT | 14. 00000 1442. 00| 26. 00000 2678. 00|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0041 602- 06639 580. 000 LFT | 38. 00000 22040. 00| 18. 00000 10440. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0042 602- 06646 3340. 000 LFT | 38. 00000 126920. 00| 16. 00000 53440. 00|
TEMPORARY CONCRETE BARR! ER | | |
0043 604- 06069 520. 000 SYS | 32. 00000 16640. 00| 32. 00000 16640. 00
CURB RAMP, CONCRETE | | [
0044 604-91531 10284. 000 SYS | 21. 00000 215964. 00| 20. 00000 205680. 00|
S| DEWALK, CONCRETE, 4 IN | | |
0045 605- 02042 2.000 EACH 1200. 00000 2400. 00| 1200. 00000 2400. 00|
CURB AND GUTTER TURNOUT, CONCRETE | | |
0046 605-06120 3690. 000 LFT | 13. 00000 47970. 00| 13. 00000 47970. 00
CURB, CONCRETE | | |
0047 605-06125 273.000 LFT | 29. 00000 7917. 00| 29. 00000 7917. 00
CURB, CONCRETE, MODI FI ED | | [
0048 605-06140 18072. 000 LFT | 10. 00000 180720. 00| 8. 00000 144576. 00

CURB AND GUTTER, CONCRETE |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 [
| ROGERS GROUP, | CRIDER & CRIDER, | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0049 605- 97305 1.000 EACH 2200. 00000 2200. 00| 2200. 00000 2200. 00
CURB AND GUTTER TURNQUT, COVBI NED, | | |
MODI FI ED | | |
0050 607-06175 9.000 LFT | 90. 00000 810. 00| 42. 00000 378. 00|
GUTTER, CONCRETE | | |
0051 610- 05527 997.000 TON | 80. 00000 79760. 00| 81. 00000 80757. 00|
HVA FOR APPROACHES | | |
0052 611- 05330 7032. 000 SYS | 30. 00000 210960. 00| 28. 00000 196896. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0053 611- 06497 32.000 EACH 96. 00000 3072. 00| 145. 00000 4640. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0054 611-06498 12.000 EACH 115. 00000 1380. 00| 175. 00000 2100. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0055 615- 06505 23.000 EACH 395. 00000 9085. 00| 325. 00000 7475. 00
MONUMENT, B | | |
0056 615- 06510 4,000 EACH 370. 00000 1480. 00| 380. 00000 1520. 00
MONUMENT, C | | |
0057 616- 02842 286.000 TON | 16. 00000 4576. 00| 22.00000 6292. 00
R PRAP, DI TCH | | [
0058 616- 03472 781.000 TON | 17. 00000 13277. 00| 21. 00000 16401. 00
RI PRAP, REVEMENT 18 | N. | |
0059 616- 96249 1681. 000 SYS | 1. 32000 2218. 92| 1. 70000 2857.70
GEOTEXTI LE DI TCH LI NER | | [
0060 621-01004 3.000 EACH 500. 00000 1500. 00| 515. 00000 1545. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0061 621-06545 1.200 TON | 551. 00000 661. 20| 570. 00000 684. 00
FERTI LI ZER | | |
0062 621- 06554 434.000 LBS | 4. 20000 1822. 80| 4. 30000 1866. 20|
SEED M XTURE, U | | |
0063 621- 06565 5.780 TON | 424. 00000 2450. 72| 435. 00000 2514. 30|
MULCHI NG MATERI AL | | |
0064 621- 06567 152.300 MG | 1. 00000 152. 30| 1. 00000 152. 30|
WATER | | |
0065 621- 06575 38075. 000 SYS | 2. 30000 87572. 50| 2. 50000 95187. 50
SODDI NG, NURSERY | | [
0066 703-51030 20839. 000 LBS | 1. 00000 20839. 00| 1. 25000 26048. 75
REI NFORCI NG STEEL | |
0067 714-04802 805. 000 SYS | 216. 58000 174346. 90| 65. 00000 52325. 00|

CONCRETE MODULAR BLOCK

WALL
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 [
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0068 714-06278 128.500 LFT | 450. 00000 57825. 00| 425. 00000 54612. 50|

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 9 FT X 4FT | | |
0069 714- 06279 112.500 LFT | 370. 00000 41625. 00| 350. 00000 39375. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 8 FT X 3 FT | | |
0070 714- 26703 170.000 LFT | 350. 00000 59500. 00| 330. 00000 56100. 00|
CULVERT, PRECAST BOX, REI NFORCED | [
CONCRETE, 6 FT. X 4 FT. | |
0071 714- 26724 100.000 LFT | 690. 00000 69000. 00

|

| 650. 00000 65000. 00|

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 12 FT. X 4 FT. | [ |
0072 714- 94664 120.000 LFT | 225. 00000 27000. 00 210. 00000 25200. 00|
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3 FT. X 3 FT. | | |
0073 715- 04612 420.000 LFT | 32. 00000 13440. 00| 30. 00000 12600. 00|
PIPE, PVC, 10 IN. | | |
0074 715- 05024 114.000 LFT | 68. 00000 7752. 00| 68. 00000 7752. 00|
PIPE, TYPE 2, CIRCULAR 36 IN. | [ |
0075 715- 05123 168.000 LFT | 37. 00000 6216. 00| 37. 00000 6216. 00|
PIPE, TYPE 1, CIRCULAR 24 IN. | [ |
0076 715- 05149 7729.000 LFT | 24. 00000 185496. 00| 24. 00000 185496. 00|
PIPE, TYPE 2, CIRCULAR 12 IN. | | |
0077 715- 05151 3444.000 LFT | 26. 00000 89544. 00| 25. 00000 86100. 00|
PIPE, TYPE 2, CIRCULAR 15 IN. | | |
0078 715- 05152 1587.000 LFT | 27.00000 42849. 00| 26. 00000 41262. 00|
PIPE, TYPE 2, CIRCULAR 18 IN. | | [
0079 715- 05154 2891.000 LFT | 31. 00000 89621. 00| 30. 00000 86730. 00|
PIPE, TYPE 2, CIRCULAR 24 IN. | | [
0080 715- 05156 1512.000 LFT | 40. 00000 60480. 00| 38. 00000 57456. 00|
PIPE, TYPE 2, CIRCULAR 30 IN. | | [
0081 715- 05168 134.000 LFT | 24. 00000 3216. 00| 24. 00000 3216. 00|
PIPE, TYPE 3, CIRCULAR 12 IN. | | |
0082 715- 06468 28.000 EACH| 110. 00000 3080. 00| 110. 00000 3080. 00|
PIPEWE , 8 IN X4 IN | | |
0083 715- 44240 122.000 CYS | 700. 00000 85400. 00| 715. 00000 87230. 00|
CONCRETE, A, STRUCTURES | | |
0084 715- 44255 25699. 000 LFT | 2. 25000 57822. 75| 2. 25000 57822. 75|
PIPE, GROP K, 6 IN. | | |
0085 715- 46000 2.000 EACH 180. 00000 360. 00| 180. 00000 360. 00|

PI PE END SECTION, 12 IN | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 [
| ROGERS GROUP, | NC. | CRIDER & CRIDER, | NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0086 715- 46005 4.000 EACH 195. 00000 780. 00| 195. 00000 780. 00
PI PE END SECTION, 15 IN. | | |
0087 715- 46010 1.000 EACH 220. 00000 220. 00| 220. 00000 220. 00
PI PE END SECTION, 18 IN. | | [
0088 715- 46020 4.000 EACH 350. 00000 1400. 00| 350. 00000 1400. 00
PI PE END SECTION, 24 IN. | | [
0089 715- 46030 2.000 EACH 515. 00000 1030. 00| 515. 00000 1030. 00
PI PE END SECTION, 30 IN. | | [
0090 715- 46040 2.000 EACH 580. 00000 1160. 00| 580. 00000 1160. 00
PI PE END SECTION, 36 IN. | | [
0091 715-91361 150. 000 LFT | 24. 00000 3600. 00| 23. 00000 3450. 00
PIPE, PVC, 6 IN. | | [
0092 715-92037 400. 000 LFT | 23. 00000 9200. 00| 22. 75000 9100. 00
PIPE, PVC, 4 IN. | | |
0093 715- 92537 4363.000 LFT | 25. 00000 109075. 00| 24. 00000 104712. 00
PIPE, PVC, 8 IN. | | [
0094 716-06472 371.000 LFT | 170. 00000 63070. 00| 170. 00000 63070. 00
BORI NG (ONLY), 20 IN. | [
0095 716-06472 30.000 LFT | 180. 00000 5400. 00| 180. 00000 5400. 00
BORI NG (ONLY), 22 IN. | [
0096 716- 98960 965. 000 LFT | 30. 00000 28950. 00| 70. 00000 67550. 00
CASING STEEL , 20 IN | [ [
0097 716- 98960 90. 000 LFT | 32. 00000 2880. 00| 85. 00000 7650. 00
CASING STEEL , 22 IN [ | [
0098 718- 04986 20.000 EACH 100. 00000 2000. 00| 100. 00000 2000. 00
CLEANQUT , 4 IN. | | |
0099 718- 04986 2.000 EACH 110. 00000 220. 00| 110. 00000 220. 00|
CLEANQUT , 6 IN. | | |
0100 718-52610 2455.000 CYS | 29. 00000 71195. 00| 29. 00000 71195. 00|
AGGREGATE FOR UNDERDRAI NS | | [
0101 718-99153 25497.000 SYS | 1. 00000 25497. 00| 0. 65000 16573. 05|
GEOTEXTI LES FOR UNDERDRAI N | | [
0102 718-99395 201.000 LFT | 5. 00000 1005. 00| 16. 00000 3216. 00|
PIPE, GROUP K, NON PERF., 6 IN | | [
0103 720- 03194 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00|
MANHOLE , 10 FT. W DROP | | |
0104 720-03194 1.000 EACH 2300. 00000 2300. 00| 2300. 00000 2300. 00|
MANHOLE , 14 FT. W DROP | | |
0105 720-03194 20. 000 EACH 1300. 00000 26000. 00| 1300. 00000 26000. 00|
MANHOLE , 4 FT. - 7 FT. | | |
0106 720-03194 16. 000 EACH 1400. 00000 22400. 00| 1400. 00000 22400. 00|

MANHCLE , 8 FT. - 10 FT. |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 140 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1418333 [(2) 35-1875662
| ROGERS GROUP, | NC. | CRIDER & CRIDER | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0107 720-03194 5.000 EACH 300. 00000 1500. 00| 300. 00000 1500. 00
MANHOLE , BLOCKI NG OF EXI STI NG | | |
0108 720- 03194 35.000 EACH 280. 00000 9800. 00| 280. 00000 9800. 00
MANHOLE , DEMOLI SH | | [
0109 720- 03194 6.000 EACH 500. 00000 3000. 00| 500. 00000 3000. 00
MANHOLE , EXI STING, ADJUST TO GRADE | | |
0110 720- 03194 1.000 EACH 1800. 00000 1800. 00| 1800. 00000 1800. 00
MANHOLE AT STA. 142+00 IN ROAD (5 FT.) | | |
0111 720- 03194 1.000 EACH 900. 00000 900. 00| 900. 00000 900. 00
MANHOLE OUTLET, ADJUST | | |
0112 720- 06473 13.000 EACH 775. 00000 10075. 00| 775. 00000 10075. 00
BASES ON EXI STI NG LI NES | | |
0113 720- 06474 7913.000 LFT | 3.00000 23739. 00| 3. 00000 23739. 00
FLONFILL ( 8 IN. LINE) | | |
0114 720- 45010 1.000 EACH 940. 00000 940. 00| 940. 00000 940. 00
I NLET, A3 | | |
0115 720- 45030 4.000 EACH 700. 00000 2800. 00| 700. 00000 2800. 00
I NLET, E7 | | |
0116 720- 45035 1.000 EACH 700. 00000 700. 00| 700. 00000 700. 00
I NLET, F7 | | |
0117 720- 45045 123.000 EACH 900. 00000 110700. 00| 900. 00000 110700. 00|
I NLET, J10 | | |
0118 720- 45055 12.000 EACH 1000. 00000 12000. 00| 1000. 00000 12000. 00
I NLET, MLO | | |
0119 720- 45075 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00
I NLET, RL3 | | |
0120 720- 45250 2.000 EACH 1000. 00000 2000. 00| 1000. 00000 2000. 00
CATCH BASI N, K10 | | |
0121 720- 45265 2.000 EACH 550. 00000 1100. 00| 550. 00000 1100. 00
Pl PE CATCH BASIN, 15 I N, | | |
0122 720- 45410 110. 000 EACH 1300. 00000 143000. 00| 1300. 00000 143000. 00
MANHOLE, CA4 | | |
0123 720- 91973 16.000 EACH 2700. 00000 43200. 00| 2700. 00000 43200. 00
MANHOLE, HA4 | | |
0124 720- 94157 3.000 EACH 1800. 00000 5400. 00| 1800. 00000 5400. 00
MANHOLE, C 100 | |
0125 720- 94612 1.000 EACH 3500. 00000 3500. 00| 3500. 00000 3500. 00
MANHOLE, K4 | | |
0126 720- 95335 6.000 EACH 7800. 00000 46800. 00| 7800. 00000 46800. 00
MANHOLE, M4 | | |
0127 720- 95422 2.000 EACH 2600. 00000 5200. 00| 2600. 00000 5200. 00

MANHOLE, J4 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 140 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1418333 [(2) 35-1875662 |
| ROGERS GROUP, | NC. | CRIDER & CRIDER | NC. |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0128 720-98174 13.000 EACH 2300. 00000 29900. 00| 2300. 00000 29900. 00|
I NLET, B15 | | |
0129 720- 98555 1.000 EACH 2200. 00000 2200. 00| 2200. 00000 2200. 00|
I NLET, C15 | | |
0130 731- 93946 20945.000 SFT | 17. 24000 361091. 80| 9. 75000 204213. 75|
VALL ERECTI ON | | |
0131 731-93947 2834.000 LFT | 7. 42000 21028. 28| 23. 50000 66599. 00|
LEVELI NG PAD, CONCRETE | | |
0132 732- 04983 LUMP|  92000. 00000 92000. 00|  72000. 00000 72000. 00|
Pl PE EXTENSI ON, TEMPORARY | | |
0133 732- 04996 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
CUT | NTO EXI STI NG MANHOLE | | |
0134 801-01153 32650. 000 LFT | 0. 12000 3918. 00| 0. 08000 2612. 00|
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SOLID, WHTE, 4 IN. | | |
0135 801- 04308 12.000 EACH| 380. 00000 4560. 00| 920. 00000 11040. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0136 801- 06049 8770.000 LFT | 0. 32000 2806. 40| 0. 35000 3069. 50]
TEMPORARY PAVEMENT MARKI NG, 11, YELLOW | | |
4 IN. | [ [
0137 801- 06606 8.000 EACH 135. 00000 1080. 00| 600. 00000 4800. 00|
BARRI CADE, |11B | | |
0138 801- 06640 64.000 EACH| 120. 00000 7680. 00| 275. 00000 17600. 00|
CONSTRUCTI ON SIGN, A | | |
0139 801- 06643 22495.000 LFT | 1. 25000 28118. 75| 1. 25000 28118. 75|
TEMPORARY PAVEMENT MARKI NG, |, YELLOW | | |
4 IN | | [
0140 801- 06644 32640.000 LFT | 1. 25000 40800. 00| 1. 25000 40800. 00|
TEMPORARY PAVEMENT MARKING |, WH TE, 4 | [ |
I'N. I I I
0141 801- 06647 4305.000 LFT | 0. 31000 1334. 55| 0. 50000 2152. 50
TEMPORARY PAVEMENT MARKING, |1, WHITE, | | |
4 IN | [ [
0142 801- 95997 42160.000 LFT | 0. 12000 5059. 20| 0. 08000 3372. 80|
TEMPORARY PAVEMENT MARKI NG, SOLI D, | | |
YELLOW 4 IN. | | |
0143 801- 98523 168.000 LFT | 0. 60000 100. 80| 4. 25000 714. 00|
TEMPORARY PAINT, STCP LINE, 24 IN. | | |
0144 802- 02293 41.900 CYS | 420. 00000 17598. 00| 400. 00000 16760. 00|
CONCRETE, SI GN' FOUNDATI ON | | [
0145 802- 02489 365.800 LFT | 7.30000 2670. 34| 7. 60000 2780. 08|

S| GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 140 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT

SET- AS| DE :

| (1) 35-1418333 [(2) 35-1875662 |
| ROGERS GROUP, | NC. | CRIDER & CRIDER | NC. |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0146 802- 76025 71.400 SFT | 12. 00000 856. 80| 12. 00000 856. 80|

SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0147 802- 76035 508.100 SFT | 12. 30000 6249. 63| 12. 40000 6300. 44]
SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND (0.100 I N. TH CKNESS) [ |
0148 803- 02310 8730.000 LBS | 1. 00000 8730. 00

|

| 1. 05000 9166. 50|

REI NFORCI NG STEEL, SI GN FOUNDATI ON | | |
0149 803- 76125 9.000 EACH 4980. 00000 44820. 00| 6350. 00000 57150. 00|
SPAN OVERHEAD SI GN STRUCTURE, CABLESPAN | | |
0150 805- 01815 4.000 EACH 1750. 00000 7000. 00| 1550. 00000 6200. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | |
FT. I | |
0151 805- 01842 7.000 EACH 650. 00000 4550. 00| 610. 00000 4270. 00|
HANDHOLE, S| GNAL | | |
0152 805- 02202 5.000 EACH 615. 00000 3075. 00| 600. 00000 3000. 00|
SI GNAL DETECTCR HOUSI NG, DOUBLE | | |
0153 805- 02328 4484.000 LFT | 0. 30000 1345. 20| 0. 45000 2017. 80|
SI GNAL CABLE, 1C 14GA. | | |
0155 805- 02617 4.000 EACH 820. 00000 3280. 00| 1500. 00000 6000. 00|
TEMPORARY POLE, WOOD | | |
0156 805- 06592 1705.000 LFT | 10. 00000 17050. 00| 10. 50000 17902. 50|
CONDUI T, STEEL, GALVANI ZED, 2 IN | | |
0157 805- 78100 1.000 EACH| 8150. 00000 8150. 00| 6900. 00000 6900. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE | | |
0158 805- 78230 2.000 EACH 670. 00000 1340. 00| 630. 00000 1260. 00|
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0159 805- 78415 4.000 EACH 1950. 00000 7800. 00| 1330. 00000 5320. 00|
SPAN, CATENARY, AND TETHER | | |
0160 805- 78420 4.000 EACH 300. 00000 1200. 00| 215. 00000 860. 00|
DI SCONNECT HANGER | | |
0161 805- 78445 1.000 EACH 400. 00000 400. 00| 415. 00000 415. 00|
SI GNAL SERVI CE | | |
0162 805- 78467 59.000 LFT | 2.00000 118. 00| 1. 85000 109. 15|
SI GNAL CABLE, 3C 8GA. | | |
0163 805- 78485 1030. 000 LFT | 1. 00000 1030. 00| 1. 00000 1030. 00|
SI GNAL CABLE, 5C 14GA. | | |
0164 805- 78490 714.000 LFT | 1. 10000 785. 40| 1. 15000 821. 10|

SI GNAL CABLE, 7C 14GA | | |



TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 140 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 [
| ROGERS GROUP, | CRIDER & CRIDER, | NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0165 805- 78510 2991. 000 LFT | 1. 00000 2991. 00| 0. 75000 2243. 25
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0166 805- 78785 4.000 EACH 350. 00000 1400. 00| 450. 00000 1800. 00
SI GNAL DETECTOR HOUSI NG | | [
0167 805- 78795 1494. 000 LFT | 9. 80000 14641. 20| 7. 50000 11205. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0168 805- 78925 1.000 EACH 450. 00000 450. 00| 710. 00000 710. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0169 805-81032 4.000 EACH 2850. 00000 11400. 00| 2700. 00000 10800. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0170 805-94295 32.000 EACH 200. 00000 6400. 00| 150. 00000 4800. 00
Sl GNAL HEAD, RELOCATE | | [
0171 805-96121 8.000 EACH 100. 00000 800. 00| 125. 00000 1000. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0172 805-98752 7.000 EACH 450. 00000 3150. 00| 425. 00000 2975. 00
TRAFFI C SI GNAL | NDI CATION, 1 WAY, 3 | | |
SECTION, 12 IN. RED, 12 IN, AMBER 12 | | [
IN. GREEN [ [ [
0173 806-53072 LUWP| 13800. 00000 13800. 00| 12275. 00000 12275. 00
TEMPORARY TRAFFI C SI GNAL , | NSTALL AND | |
MAI NTAI N | | |
0175 808-06701 4849. 000 LFT | 0. 32000 1551. 68| 0. 26000 1260. 74|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 | | |
I'N I I I
0176 808-06703 2838.000 LFT | 0. 30000 851. 40| 0. 26000 737. 88
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0177 808-75240 4394. 000 LFT | 0. 32000 1406. 08| 0. 26000 1142. 44|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N I I I
0178 808- 75245 14934. 000 LFT | 0. 30000 4480. 20| 0. 26000 3882. 84|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N I I I
0179 808- 75260 1488. 000 LFT | 0. 85000 1264. 80| 1. 80000 2678. 40|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN. | | |
0180 808- 75278 1185. 000 LFT | 0. 85000 1007. 25| 1. 75000 2073. 75|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0181 808- 75297 376.000 LFT | 4. 50000 1692. 00| 3. 40000 1278. 40|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 140 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 908, 053. 79 ROUTE : NHS SR 46
CALL ORDER . 140 CONTRACT ID : R -23924-A COUNTI ES : MONRCE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-1875662 [
| ROGERS GROUP, | CRIDER & CRIDER, | NC |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0182 808- 75320 55. 000 EACH 62. 50000 3437. 50| 55. 00000 3025. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0183 808- 75325 52.000 EACH 52. 50000 2730. 00| 80. 00000 4160. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | | [
0184 808- 75340 1.000 EACH 450. 00000 450. 00| 400. 00000 400. 00|
PAVEMENT MESSAGE  MARKI NGS, | | [
THERMOPLASTI C, WORD, RXR | | |
0185 808- 75998 535. 000 EACH 25. 50000 13642. 50| 26. 00000 13910. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0186 900- 01925 30.000 MCOS | 670. 00000 20100. 00| 650. 00000 19500. 00|
FI ELD OFFI CE, 550 SQ FT | | |
0187 920-06775 LUWP|  150000. 00000 150000. 00] 250000. 00000 250000. 00|
MAI NTAI NI NG TRAFFI C | | |
0188 930- 06845 LUWMP|  100000. 00000 100000. 00] 150000. 00000 150000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0189 940- 01001 LUWP|  314464. 84000 314464. 84| 400000. 00000 400000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0190 601-95434 1081. 000 LFT | 67. 75000 73237. 75| 90. 00000 97290. 00|
HANDRAI L, STEEL PIPE, 1.5 IN | | [
0191 604- 06070 586. 000 SYS | 30. 50000 17873. 00| 25. 00000 14650. 00|
S| DEWALK, CONCRETE , RElI NFORCED | | [
0192 731-93945 13691. 000 SFT | 14. 13000 193453. 83| 13. 00000 177983. 00|
FACE PANELS, CONCRETE | | |
0193 108-01614 LUMP| 5000. 00000 5000. 00| 12000. 00000 12000. 00|
PARTNERI NG OVERHEAD | | |
0194 801-09133 4.000 EACH 15000. 00000 60000. 00| 15500. 00000 62000. 00|
TEMPORARY CHANGEABLE MESSAGE Sl GN | |
0195 601- 02636 28.000 LFT | 17. 50000 490. 00| 30. 00000 840. 00|
GUARDRAI L, W BEAM NESTED | | [
SECTI ON TOTALS | $ 8,746, 046. 00| $ 8,820, 827.92|
__________________________________________ .
CONTRACT TOTALS | $ 8,746, 046. 00| $ 8,820, 827.92]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 144 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 145, 825. 66 ROUTE : W75
CALL ORDER . 144 CONTRACT ID : R -24329-B COUNTI ES : KNOX
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 100 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : W75001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 1,177, 461.00 100. 0000%
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 ROAD REHABI LI TATI ON ( 3R/ 4R STANDARD)

I I
0001 105- 06790 8.000 MOS | 869. 49000 6955. 92|

FIELD OFFICE, 27.9 n2 | [
0002 105- 06845 LUMP|  38000. 00000 38000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  58000. 00000 58000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  29024. 38000 29024. 38|
CLEARI NG RI GHT OF WY | |
0005 202- 02240 860.000 n2 | 4.50000 3870. 00|
PAVEMENT, REMOVE | |
0006 202- 02279 2175.000 m | 31. 80000 69165. 00|
CURB AND GUTTER, REMOVE | |
0007 202- 60820 12900.000 n2 | 1. 54000 19866. 00|
SURFACE M LLING ASPHALT | |
0008 202- 94747 11.000 EACH| 16. 30000 179. 30|
0009 205- 02224 226.000 m | 9. 00000 2034. 00|

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON [ |
0010 205-02236 1.000 EACH 148. 00000 148. 00|
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
DRCP | NLET PROTECTI ON | |
0011 205-02237 56. 000 EACH| 92. 00000 5152. 00|
TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
CURB | NLET PROTECTI ON [ |
0012 211-02060 40.000 n8 | 78. 00000 3120. 00|
[

|

I

|

I

B BORROW FOR STRUCTURE BACKFI LL

0013 303-52308 995.000 My | 25. 50000 25372.50
COVPACTED AGGREGATE FCR BASE, 0, 53 [

0014 305-05206 300.000 My | 50. 50000 15150. 00

I
I
I
|
I
I
I
I
I
I
I
I
I
|
POST, REMOVE | I I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

W DENI NG W TH HVA |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 144 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 145, 825. 66 ROUTE : W75
CALL ORDER . 144 CONTRACT ID : R -24329-B COUNTI ES : KNOX
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0015 402- 05468 100.000 My | 59. 00000 5900. 00| |
HVA BASE 25.0 mm MAI NLI NE | | |
0016 402- 05474 1900.000 My | 47.00000 89300. 00| |
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | [ |
0017 402- 05477 870.000 My | 47. 75000 41542. 50| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 402- 05495 136.000 My | 70. 00000 9520. 00| |
HVA WEDGE AND LEVEL | | |
0019 406- 05520 8.000 My | 250. 00000 2000. 00| |
ASPHALT FOR TACK COAT | | |
0020 501- 51940 102.000 m | 12. 00000 1224. 00| |
PREFORVED JO NT MATERI AL, 25 mm | [ |
0021 604- 02007 3160.000 2 | 40. 00000 126400. 00| |
S| DEWALK, CONCRETE, RECONSTRUCT | | |
0022 604- 06069 540.000 n2 | 41. 00000 22140. 00| |
CURB RAMP, CONCRETE | | |
0023 604- 93490 10.000 n2 | 140. 00000 1400. 00| |
SI DEWALK, BRI CK | | |
0024 605- 06155 2175.000 m | 39. 00000 84825. 00| |
CURB AND GUTTER CONCRETE, MODI FI ED | | |
0025 610- 05527 485.000 My | 57. 00000 27645. 00| |
HVA FOR APPROACHES | | [
0026 611- 05330 860.000 n2 | 46. 00000 39560. 00| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
150 mm | | |
0027 611- 06497 2.000 EACH 375. 00000 750. 00| |
MAl LBOX ASSEMBLY, S| NGLE | | |
0028 621- 06567 20.000 kL | 1. 09000 21. 80| |
WATER | | |
0029 621- 06570 245.000 n8 | 62. 00000 15190. 00| |
TOP SO L [ | |
0030 621- 06575 1440.000 n2 | 4.00000 5760. 00| |
SODDI NG, NURSERY | | |
0031 715- 05149 86.000 m | 130. 00000 11180. 00| |
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |
0032 720- 44000 33.000 EACH 355. 39000 11727. 87| |
CASTING ADJUST TO GRADE | | |
0033 720- 44296 1.000 EACH 700. 00000 700. 00| |
CAP | NLET | | |
0034 720- 45250 49.000 EACH 2700. 00000 132300. 00| |
I

CATCH BASI N, K10 | [



PEDESTRI AN SI GNAL HEAD W TH |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACE : 144 -3
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 145, 825. 66 RQUTE : W75
CALL ORDER : 144 CONTRACT ID: R -24329-B COUNTI ES : KNOX
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0035 720- 45260 1.000 EACH 860. 00000 860. 00| |
Pl PE CATCH BASIN, 300 mm | | |
0036 720-90768 5.000 EACH 3100. 00000 15500. 00| |
CATCH BASI N, S14 | | |
0037 720-92603 1.000 EACH 715. 00000 715. 00| |
Pl PE CATCH BASI N CASTI NG | | |
0038 801-01153 2420.000 m | 0. 70000 1694. 00| |
TEMPORARY PAVEMENT MARKI NG, PAI NT, | | |
SOLI D, WHI TE, 100 nm | | |
0039 801-01154 2420.000 m | 0. 70000 1694. 00| |
TEMPCORARY PAVEMENT NMARKI NG PAI NT, | | |
SOLID, YELLOW 100 mm | | |
0040 801- 06640 43.000 EACH 105. 00000 4515. 00| |
CONSTRUCTI ON SIGN, A | | |
0041 801-06775 LUWP| 62919. 93000 62919. 93| |
MAI NTAI NI NG TRAFFI C | | |
0042 802- 02489 130.900 m | 31. 00000 4057. 90| |
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0043 802- 76025 15.040 n2 | 165. 00000 2481. 60| |
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0044 802-97812 11. 000 EACH 74. 00000 814. 00| |
STREET NAME | DENTI FI CATI ON SI GN , REMOVE] | |
0045 805-01816 3.000 EACH 875. 00000 2625. 00| |
S| GNAL SUPPORT FOUNDATI ON, 900 mm X 900 | | |
mm X 2500 mm | | |
0046 805-01842 14. 000 EACH| 625. 00000 8750. 00| |
HANDHOLE, SI GNAL | | |
0047 805-02069 4.000 EACH 2300. 00000 9200. 00| |
SI GNAL CANTI LEVER STRUCTURE, 7.6 m | |
0048 805- 02072 3.000 EACH 2300. 00000 6900. 00| |
SI GNAL CANTI LEVER STRUCTURE, 9.1 m ARM | |
0049 805-02076 4.000 EACH 2200. 00000 8800. 00| |
SI GNAL CANTI LEVER STRUCTURE, 6.1 m ARM | | |
0050 805-02087 LUMP| 2850. 00000 2850. 00| |
TRANSPORTATI ON OF SALVAGEABLE S| GNAL | | |
EQUI PNVENT | |
0051 805-02152 22.000 EACH 415. 00000 9130. 00 |
|
I

| NTERNATI ONAL SYMBCOLS, 450mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 144 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 145, 825. 66 ROUTE : W75
CALL ORDER . 144 CONTRACT ID : R -24329-B COUNTI ES : KNOX
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (1) 35-1418333 | |
| ROGERS GROUP, | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ot m m e m e e e e e e e e e e e e m e e e e e et e e e e e e e e e e eeeeeeaa—oooon
0052 805-02441 1236.000 m | 0. 95000 1174. 20|
S| GNAL CABLE, ROADWAY LOOP, 1C 14GA | |
0053 805- 04133 1.000 EACH 525. 00000 525. 00|
S| GNAL PEDESTAL, 3.6 m | |
0054 805- 04515 11. 000 EACH| 2800. 00000 30800. 00|
SI GNAL STRAIN POLE, STEEL, 7.9m | |
0055 805- 05698 8.000 EACH 825. 00000 6600. 00|

SI GNAL SUPPORT FOUNDATI ON, 750 mm X 750 | |
nm X 2100 mm | |

0056 805- 06592 290.000 m | 34. 25000 9932. 50|
CONDUI T, STEEL, GALVANI ZED, 50mm | |
0057 805- 78100 3.000 EACH 8600. 00000 25800. 00|
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | |
PHASE | |
0058 805- 78205 13.000 EACH 450. 00000 5850. 00|
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AVBER, GREEN | |
0059 805- 78230 9.000 EACH 675. 00000 6075. 00|

TRAFFI C SI GNAL HEAD, 5 FACE, 305 mm RED, | |
AMBER, GREEN, AMBER ARRON GREEN ARROW | |

0060 805- 78445 3.000 EACH 415. 00000 1245. 00|
0061 805- 78467 30.000 m | 4. 70000 141. 00|
SI GNAL CABLE, 3C 8GA. | |
0062 805- 78480 1102.000 m | 2. 60000 2865. 20|
SI GNAL CABLE, 3C 14GA. | |
0063 805- 78485 415.000 m | 3. 15000 1307. 25|
SI GNAL CABLE, 5C 14GA. | |
0064 805- 78490 361.000 m | 3. 85000 1389. 85|
SI GNAL CABLE, 7C 14GA. | |
0065 805- 78510 273.000 m | 2. 60000 709. 80|
SI GNAL CABLE, 2C 16GA., SHI ELDED | |
0066 805- 78785 10.000 EACH 470. 00000 4700. 00|
SI GNAL DETECTOR HOUSI NG | |
0067 805- 78795 457.000 m | 27.00000 12339. 00|
SAW CUT FOR ROADVAY LOOP AND SEALER | |
0068 805- 78900 1.000 EACH 395. 00000 395. 00|
PEDESTAL FOUNDATI ON, A | |
0069 805- 78925 3.000 EACH 635. 00000 1905. 00|
CONTROLLER CABI NET FOUNDATI ON, P1 | [
0070 805- 92504 10.000 EACH 250. 00000 2500. 00|

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|
SI GNAL SERVI CE | | |
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

LOOP DETECTOR DELAY AVPLI FI ER, 2 CHANNEL| |



ENG NEER S ESTI MATE: $ 1, 145, 825. 66
CALL CRDER : 144
LETTI NG DATE : 08/17/99 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID: R -24329-B

RQUTE : W75
COUNTI ES @ KNOX

DI STR CT : VINCENNES DI STRI CT

DATE : 08/24/99
PACGE : 144 -5

| (1) 35-1418333
| ROGERS GROUP, | NC.

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0071 805-96121 22.000 EACH
PEDESTRI AN PUSH BUTTON AND SI GN |
0072 808-06703 294.000 m |
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm
0073 808- 75245 1646.000 m |

LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm |
0074 808-75274 150.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SOLI D, YELLOW CROSSHATCH LINE, 200 mm |
0075 808- 75297 141.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, [
STOP LI NE, 600nmm |
0076 808- 75300 896.000 m |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LI NE, 150nm |
0077 808- 75320 8.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROWV
0078 808- 75325 8.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
0079 808- 75340 3.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR |
SECTI ON TOTALS |

UNI'T PR CE AMOUNT]|
110. 00000 2420. 00|
I

1.15000 338. 10|

I

1. 15000 1892. 90|

|

2. 35000 352. 50|

|

10. 00000 1410. 00|

|

5. 00000 4480. 00|

|

46. 00000 368. 00|
|

52. 00000 416. 00|

|

300. 00000 900. 00|
I

I

$ 1,177, 461. 00|

$ 1,177, 461.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99

PACGE : 147 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 59, 747. 25

CALL ORDER o147 CONTRACT ID :
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

R -24403-B

RQUTE : 1-70
COUNTIES : NMARI ON

GREENFI ELD DI STRI CT

10 WORK DAYS

PRQJECT(S) : 0703208

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 31-1257382 H WAY PAVING I|NC. $ 62, 550. 00 100. 0000%
| (1) 31-1257382 | |
|H VAY PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AVOUNT
__________________________________________ Y
SECTI ON 0001  PAVEMENT REPAI R CR REHABI LI TATI ON
I I I
0001 110-01001 LUMP| 9000. 00000 9000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 213- 52830 1.000 n8 | 2000. 00000 2000. 00| |
FLOMBLE MORTAR (STA 366+30 |-70 EB | | |
RAVP) I I I
0003 213-52831 5.000 EACH 200. 00000 1000. 00| |
DRI LLED HOLE FOR FLOMBLE MORTAR (STA | | |
366+30 |-70 EB RAMP) | |
0004 501- 03838 8200.000 n2 | 4. 75000 38950. 00| |
GROOVE PORTLAND CEMENT CONCRETE | | |
0005 801- 06640 20.000 EACH 80. 00000 1600. 00| [
CONSTRUCTI ON SIGN, A | | |
0006 801- 06710 10. 000 DAY | 50. 00000 500. 00| |
FLASH NG ARROW SI GN | | |
0007 801- 06775 LUMP| 9500. 00000 9500. 00| |
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 62, 550. 00| |
__________________________________________ o o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e — e e e e e e e m e e ——
CONTRACT TOTALS | $ 62, 550. 00| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 150 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 10/20/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : N763005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 2, 122,101.05 100. 0000%
2 35-1035700 BUCKO CONSTRUCTI ON COVPANY, | NC. $ 2,279,561.90 107. 4200%
3 35-0918397 R ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 2, 383,886.12 112. 3361%
4 35-1212938 ATLAS EXCAVATI NG | NC. $ 2,440, 174. 53 114. 9886%
5 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,242 ,991.18 152. 8198%
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON COM
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REPLACEMENT
I I |
0001 105- 01925 8.000 M5 | 1500. 00000 12000. 00| 1300. 00000 10400. 00| 4199. 99000 33599. 92
FIELD OFFI CE, 550 SQ FT. | |
0002 105- 06845 LUMP| 4000. 00000 4000.00]  32000. 00000 32000. 00|  37449. 89000 37449. 89
CONSTRUCTI ON' ENGI NEERI NG | |
0003 110- 01001 LUMP|  107000. 00000 107000. 00|  110000. 00000 110000. 00|  181866. 47000 181866. 47
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 3000. 00000 3000.00]  21000. 00000 21000.00|  66319. 69000 66319. 69
CLEARI NG RI GHT OF WY | | |
0005 202- 02240 12296. 000 SYS | 5. 00000 61480. 00| 4.55000 55946. 80| 7.90000 97138. 40
PAVEMENT, REMOVE | | |
0006 202- 60820 845.340 SYS | 5. 00000 4226. 70| 4. 50000 3804. 03] 3. 00000 2536. 02
SURFACE M LLING ASPHALT | | |
0007 202- 96133 2500.000 LFT | 4.00000 10000. 00| 6. 00000 15000. 00| 4.00000 10000. 00
Pl PE, REMOVE | | |
0008 203- 02000 13771.600 CYS | 10. 00000 137716. 00| 9. 50000 130830. 20| 12. 04000 165810. 06
EXCAVATI ON,  COMVON | | |
0009 205- 02224 3908.000 LFT | 1. 55000 6057. 40| 1. 55000 6057. 40| 1. 55000 6057. 40

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02237 61.000 EACH 30. 00000 1830. 00| 30. 00000 1830. 00| 20. 00000 1220. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |

0011 211- 02060 4230.000 CYS | 0. 10000 423. 00| 0. 01000 42. 30| 0. 10000 423. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303-52308 315.000 TON | 17. 00000 5355. 00| 28. 70000 9040. 50| 18. 61000 5862. 15

COVPACTED AGGREGATE FOR BASE, 0, 53 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 24/ 99
150 -2

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY, | RI ETH RILEY CONSTRUCTI ON COM
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0013 401- 05437 24023.000 TON | 23. 00000 552529. 00| 26. 25000 630603. 75| 23. 23000 558054. 29
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0014 401- 05455 4858.000 TON | 27. 00000 131166. 00| 28. 25000 137238. 50| 27. 80000 135052. 40
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0015 401- 05456 2283.000 TON | 33. 00000 75339. 00| 30. 80000 70316. 40| 31. 64000 72234.12
QT QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0016 406- 05520 60. 000 TON | 60. 00000 3600. 00| 310. 00000 18600. 00| 319. 96000 19197. 60
ASPHALT FOR TACK COAT | | [
0017 604- 06069 10.000 SYS | 50. 00000 500. 00| 65. 55000 655. 50| 116. 40000 1164. 00
CURB RAMP, CONCRETE | | [
0018 604- 06070 10.000 SYS | 50. 00000 500. 00| 65. 55000 655. 50| 117. 60000 1176. 00
S| DEWALK, CONCRETE | | [
0019 604- 44251 1.890 CYsS | 450. 00000 850. 50| 550. 00000 1039. 50| 683. 99000 1292. 74
STEPS, CONCRETE | | [
0021 610- 05527 595.000 TON | 35. 00000 20825. 00| 35. 25000 20973. 75| 45, 20000 26894. 00
HVA FOR APPROACHES | | [
0022 611-05330 2872.300 SYS | 30. 00000 86169. 00| 32. 00000 91913. 60| 33. 93000 97457. 14
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0023 611- 06497 50. 000 EACH| 90. 00000 4500. 00| 90. 00000 4500. 00| 180. 00000 9000. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0024 621- 06567 46.400 M5 | 2. 00000 92. 80| 2. 00000 92. 80| 2. 00000 92. 80
WATER | | |
0025 621-06570 2000. 000 CYS | 25. 00000 50000. 00| 15. 00000 30000. 00| 25. 00000 50000. 00
TCP SO L | | |
0026 621- 06575 11600. 000 SYS | 2. 50000 29000. 00| 2. 50000 29000. 00| 2. 25000 26100. 00
SODDI NG, NURSERY | |
0027 703-51030 7091.000 LBS | 0. 75000 5318. 25| 0. 95000 6736. 45| 0. 78000 5530. 98
REI NFORCI NG STEEL | [
0028 715-13010 1887. 000 LFT | 20. 00000 37740. 00| 22. 50000 42457. 50| 20. 00000 37740. 00
PIPE, GROUP L, 12 IN. | |
0029 715-13030 1100. 000 LFT | 31. 00000 34100. 00| 34. 75000 38225. 00| 31. 00000 34100. 00
PIPE, GROUP L, 24 IN | |
0030 715-13035 1250. 000 LFT | 37. 00000 46250. 00| 50. 00000 62500. 00| 37. 00000 46250. 00
PIPE, GROUP L, 30 IN. | |
0031 715-13040 1025. 000 LFT | 48. 00000 49200. 00| 64. 80000 66420. 00| 48. 00000 49200. 00
PIPE, GROUP L, 36 IN. | | |
0032 715- 13045 820.000 LFT | 59. 50000 48790. 00| 80. 25000 65805. 00| 59. 50000 48790. 00
PIPE, GROUP L, 42 IN | |
0033 715- 13050 640.000 LFT | 69. 00000 44160. 00| 91. 85000 58784. 00| 69. 00000 44160. 00
PIPE, GROUP L, 48 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 150 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY, | RI ETH RILEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 715-44240 48.500 CYS | 250. 00000 12125. 00| 425. 00000 20612. 50| 480. 00000 23280. 00
CONCRETE, A, STRUCTURES | | |
0035 720- 44000 10. 000 EACH| 300. 00000 3000. 00| 250. 00000 2500. 00| 300. 00000 3000. 00
CASTING ADJUST TO GRADE | | [
0036 720- 45045 40. 000 EACH 1150. 00000 46000. 00| 1330. 00000 53200. 00| 1150. 00000 46000. 00
I NLET, J10 | | |
0037 720- 45410 14. 000 EACH 1650. 00000 23100. 00| 1625. 00000 22750. 00| 1650. 00000 23100. 00
MANHOLE, C4 | | [
0038 720- 45415 12. 000 EACH 2150. 00000 25800. 00| 2450. 00000 29400. 00| 2150. 00000 25800. 00
MANHOLE, D4 | | [
0039 720-45416 3.000 EACH 3500. 00000 10500. 00| 3425. 00000 10275. 00| 3500. 00000 10500. 00
MANHOLE, E4 | | |
0040 720-99416 19. 000 EACH| 2000. 00000 38000. 00| 2140. 00000 40660. 00| 2000. 00000 38000. 00
CATCH BASI N, B15 | | |
0041 720-99417 2.000 EACH 2000. 00000 4000. 00| 2140. 00000 4280. 00| 2000. 00000 4000. 00
CATCH BASI N, C15 | | [
0042 801-01766 10262. 000 LFT | 0. 15000 1539. 30| 0. 11000 1128. 82| 0. 11000 1128. 82
TEMPORARY PAVEMENT NMARKI NG PAI NT, | | |
VH TE, 4 IN. | | |
0043 801-01767 20730. 000 LFT | 0. 15000 3109. 50| 0. 11000 2280. 30| 0. 11000 2280. 30
TEMPORARY PAVEMENT MARKI NG PAI NT, | | [
YELLOW 4 IN | [ [
0044 801- 06606 4.000 EACH 253. 75000 1015. 00| 117. 00000 468. 00| 129. 00000 516. 00
BARRI CADE, 111B | | [
0045 801- 06624 2.000 EACH 435. 00000 870. 00| 292. 00000 584. 00| 624. 00000 1248. 00
STANDARD BARRI CADE, |11B, WTH SI G\NS | | |
0046 801- 06640 20. 000 EACH 108. 75000 2175. 00| 93. 00000 1860. 00| 99. 00000 1980. 00
CONSTRUCTI ON SIGN, A | | |
0047 801-06643 5800. 000 LFT | 0. 81000 4698. 00| 0. 74000 4292. 00| 0. 88000 5104. 00
TEMPORARY PAVEMENT MARKI NG |, YELLOWN | | |
4 |IN | | |
0048 801- 06644 3028.000 LFT | 0. 80000 2422. 40| 0. 74000 2240. 72| 0. 88000 2664. 64
TEMPORARY PAVEMENT MARKING |, WHITE, 4 | | |
I'N I I |
0049 801-06710 420. 000 DAY | 16. 00000 6720. 00| 18. 00000 7560. 00| 14. 00000 5880. 00
FLASHI NG ARROW SI GN | | [
0050 801-06775 LUWP| 28000. 00000 28000. 00| 10480. 00000 10480. 00| 27350. 94000 27350. 94
MAI NTAI NI NG TRAFFI C | | |
0051 802- 02293 18.840 CYS | 525. 00000 9891. 00| 398. 00000 7498. 32| 398. 00000 7498. 32
CONCRETE, SI GN FOUNDATI ON | | |
0052 802- 76030 438.000 SFT | 10. 00000 4380. 00| 8. 20000 3591. 60| 8. 20000 3591. 60

SI GN, SHEET, ENCLOSED LENS W TH LEGEND, | | |
0.100 IN. TH CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 150 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY, | RI ETH RILEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 802- 76035 37.020 SFT | 12. 00000 444, 24| 12. 80000 473. 86| 12. 80000 473. 86

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND (0.100 I N. TH CKNESS)
0054 802- 76055 406.000 LFT | 5. 00000 2030. 00

I
I
[ 4. 60000 1867. 60| 4. 60000 1867. 60
SI GN POST, A | | |
0055 802- 90627 12.000 EACH 150. 00000 1800. 00| 179. 00000 2148. 00| 179. 00000 2148. 00
M D MAST ARM S| GN MOUNTI NG BRACKET | | |
ASSEMBLY [ [ |
0056 803- 76135 6.000 EACH 5800. 00000 34800. 00| 3290. 00000 19740. 00| 3642. 00000 21852. 00
OVERHEAD S| GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0057 805- 02440 1880.000 LFT | 0. 30000 564. 00| 0. 40000 752. 00| 0. 40000 752. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 16GA | | |
0058 805- 06592 5650.000 LFT | 9. 00000 50850. 00| 9. 00000 50850. 00| 9. 00000 50850. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN | |
0059 805- 78230 5.000 EACH 650. 00000 3250. 00| 593. 00000 2965. 00| 593. 00000 2965. 00
TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED,| | |
AVBER, GREEN, AMBER ARROW GREEN ARROW | | |
0060 805- 78510 600. 000 LFT | 0. 75000 450. 00| 0. 72000 432. 00| 0. 72000 432. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | |
0061 805- 78785 5.000 EACH 380. 00000 1900. 00| 469. 00000 2345. 00| 469. 00000 2345. 00
SI GNAL DETECTCOR HOUSI NG | | |
0062 805- 78795 610. 000 LFT | 9. 00000 5490. 00| 7. 70000 4697. 00| 7. 70000 4697. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0063 805- 86805 3.000 EACH 1200. 00000 3600. 00| 1500. 00000 4500. 00| 1500. 00000 4500. 00
SERVI CE PO NT, | | | |
0064 805- 86838 840.000 LFT | 1. 00000 840. 00| 0. 90000 756. 00| 0. 90000 756. 00
WRE, NO 4 COPPER IN CONDUI T, 1C | | |
0065 805- 86889 2093.000 LFT | 0. 50000 1046. 50| 0. 32000 669. 76 0. 32000 669. 76
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ [ |
0066 805- 86905 4.000 EACH 100. 00000 400. 00| 84. 00000 336. 00| 84. 00000 336. 00
TRANSI TI ON FI TTI NGS, GALVANI ZED STEEL | | |
CONDUI T TO PLASTI C CABLE | | |
0067 805- 86920 43.000 EACH 25. 00000 1075. 00| 18. 00000 774. 00| 18. 00000 774.00
MULTI PLE COMPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED | | |
0068 805- 86930 35.000 EACH 15. 00000 525. 00| 12. 00000 420. 00| 12. 00000 420. 00
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0069 805- 90737 1.000 EACH 500. 00000 500. 00| 200. 00000 200. 00| 200. 00000 200. 00

TELEPHONE SERVI CE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 150 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY, | RI ETH RILEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0070 805-97114 15869. 000 LFT | 3. 00000 47607. 00| 1. 80000 28564. 20| 1. 80000 28564. 20
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0071 805-98335 4816. 000 LFT | 3. 50000 16856. 00| 3. 98000 19167. 68| 3. 98000 19167. 68
|

WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
TRENCH, 4 1/C [ [ |

0072 805- 98336 1050. 000 LFT | 3. 50000 3675. 00| 3. 38000 3549. 00| 3. 38000 3549. 00
WRE, NO 4 OOPPER IN PLASTIC DUCT, IN | |
CONDUIT, 4 1/C | [ |

0073 807-02428 23.000 EACH 550. 00000 12650. 00| 807. 00000 18561. 00 807. 00000 18561. 00
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | |
IN. X30 IN X 96 IN |

TRANSVERSE MARKI NGS, THERMOPLASTI C,
STOP LINE, 24 IN

I
I
0074 807- 78590 22.000 EACH 550. 00000 12100. 00| 631. 00000 13882. 00| 631. 00000 13882. 00
HANDHOLE | [ |
0075 807- 83740 23.000 EACH 900. 00000 20700. 00| 788. 00000 18124. 00| 788. 00000 18124. 00
LIGHT POLE, 40 FT. EMH, 5.0 FT. MAST | | |
ARM ANCHOR BASE | | |
0076 807- 86620 23.000 EACH| 210. 00000 4830. 00| 192. 00000 4416. 00| 192. 00000 4416. 00
LUM NAI RE, ROADVAY, H GH PRESSURE | | |
SODI UM 400 WATT | | |
0077 807- 86910 23.000 EACH 25. 00000 575. 00| 26. 00000 598. 00| 26. 00000 598. 00
CONNECTOR KI T, UNFUSED | | |
0078 807- 86915 23.000 EACH 25. 00000 575. 00| 26. 00000 598. 00| 26. 00000 598. 00
CONNECTOR KI T, FUSED | | |
0079 808- 06701 3580.000 LFT | 0. 28000 1002. 40| 0. 28000 1002. 40| 0. 28000 1002. 40
LINE, THERMOPLASTIC, BROKEN, WHI TE, 4 | |
I'N. I I I
0080 808- 06703 600.000 LFT | 0. 28000 168. 00| 0. 28000 168. 00| 0. 28000 168. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |
0081 808- 06716 3745.000 LFT | 0. 62000 2321. 90| 0. 40000 1498. 00| 0. 42000 1572. 90
LI NE, REMOVE | |
0082 808- 75043 500.000 LFT | 1. 00000 500. 00| 1. 00000 500. 00| 0. 94000 470. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 6 IN | |
0083 808- 75240 2500.000 LFT | 0. 28000 700. 00| 0. 28000 700. 00| 0. 28000 700. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
IN I I I
0084 808- 75245 12272.000 LFT | 0. 28000 3436. 16| 0. 28000 3436. 16| 0. 28000 3436. 16
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
IN | |
| 4.10000 783. 10| 3. 74000 714. 34
I
I

I

0085 808- 75297 191. 000 LFT | 4.10000 783. 10
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 150 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1035700 | (3) 35-0918397
| WALSH & KELLY | BUCKO CONSTRUCTI ON COVPANY, | RI ETH RILEY CONSTRUCTI ON COM
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0086 808- 75320 21.000 EACH 66. 65000 1399. 65| 66. 65000 1399. 65| 60. 00000 1260. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0087 808- 75325 3.000 EACH 96. 00000 288. 00| 96. 00000 288. 00| 85. 00000 255. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD ( ONLY) | [
0088 808- 96016 185. 000 LFT | 2. 05000 379. 25| 2. 05000 379. 25| 1. 87000 345. 95
LI NE, THERMOPLASTI C, SOLID, YELLOWN 12 | | |
IN | | |
0089 605- 06155 7357.000 LFT | 11. 00000 80927. 00| 9. 50000 69891. 50| 8. 94000 65771. 58
CURB AND GUTTER, CONCRETE, MDI FI ED | | |
SECTI ON TOTALS | $ 2,122,101.05] $ 2,279,561.90| $ 2,383,886.12
------------------------------------------ 5
CONTRACT TOTALS | $ 2,122,101.05] $ 2,279,561. 90| $ 2,383,886.12




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 150 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (4) 35-1212938 | (5) 35-1917625 |
| ATLAS EXCAVATING | NC. | M LESTONE CONTRACTCRS, L.P. |

LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
SECTI ON 0001  PAVEMENT REPLACEMENT
I I |
0001 105- 01925 8.000 MDS | 750. 00000 6000. 00| 1850. 00000 14800. 00|
FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  30000. 00000 30000. 00|  44995. 00000 44995. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  128000. 00000 128000. 00]  162105. 00000 162105. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  50000. 00000 50000. 00|  64840. 00000 64840. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 12296. 000 SYS | 3. 60000 44265. 60| 7. 05000 86686. 80|
PAVEMENT, REMOVE | | |
0006 202- 60820 845.340 SYS | 6. 00000 5072. 04 3. 25000 2747. 36|
SURFACE M LLING ASPHALT | | |
0007 202- 96133 2500.000 LFT | 5. 00000 12500. 00| 13. 75000 34375. 00|
Pl PE, REMOVE | | |
0008 203- 02000 13771.600 CYS | 11. 40000 156996. 24| 18. 25000 251331. 70|
EXCAVATI ON,  COVMON | | |
0009 205- 02224 3908.000 LFT | 1. 75000 6839. 00| 1. 80000 7034. 40|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02237 61.000 EACH 65. 00000 3965. 00| 34. 50000 2104. 50]
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |

0011 211- 02060 4230.000 CYS | 0. 01000 42. 30| 19. 50000 82485. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303- 52308 315.000 TON | 14. 00000 4410. 00| 19. 00000 5985. 00|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0013 401- 05437 24023.000 TON | 24.30000 583758. 90| 34. 00000 816782. 00|
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0014 401- 05455 4858.000 TON | 28. 80000 139910. 40| 36. 00000 174888. 00|
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0015 401- 05456 2283.000 TON | 32. 70000 74654. 10| 42. 50000 97027. 50|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 406- 05520 60.000 TON | 330. 00000 19800. 00| 250. 00000 15000. 00|
ASPHALT FOR TACK COAT | | |
0017 604- 06069 10.000 SYS | 105. 00000 1050. 00| 60. 00000 600. 00|
CURB RAMP, CONCRETE | | |
0018 604- 06070 10.000 SYS | 52. 00000 520. 00| 50. 00000 500. 00|
S| DEWALK, CONCRETE | | [
0019 604- 44251 1.890 CYS | 1550. 00000 2929. 50| 950. 00000 1795. 50|

STEPS, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 150 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1917625 [
| ATLAS EXCAVATING | NC. | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e meaaao
0021 610- 05527 595.000 TON | 47. 00000 27965. 00| 78. 00000 46410. 00|
HVA FOR APPROACHES | | [
0022 611- 05330 2872.300 SYS | 36. 00000 103402. 80| 39. 00000 112019. 70|
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0023 611- 06497 50. 000 EACH 140. 00000 7000. 00| 160. 00000 8000. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0024 621- 06567 46.400 M5 | 2. 10000 97. 44| 2. 25000 104. 40|
WATER | | |
0025 621- 06570 2000. 000 CYS | 12. 00000 24000. 00| 26. 00000 52000. 00|
TCOP SO L | | |
0026 621- 06575 11600. 000 SYS | 2. 60000 30160. 00| 2. 80000 32480. 00|
SODDI NG,  NURSERY | | |
0027 703-51030 7091. 000 LBS | 0. 90000 6381. 90| 1. 15000 8154. 65|
REI NFORCI NG STEEL | | |
0028 715-13010 1887.000 LFT | 30. 00000 56610. 00| 40. 00000 75480. 00|
PIPE, GROUP L, 12 IN. | | |
0029 715-13030 1100. 000 LFT | 57. 00000 62700. 00| 44. 50000 48950. 00|
PIPE, GROUP L, 24 IN | | |
0030 715-13035 1250. 000 LFT | 73. 00000 91250. 00| 55. 00000 68750. 00|
PIPE, GROUP L, 30 IN. | | |
0031 715-13040 1025. 000 LFT | 82. 00000 84050. 00| 69. 75000 71493. 75|
PIPE, GROUP L, 36 IN. | | |
0032 715-13045 820. 000 LFT | 93. 00000 76260. 00| 85. 00000 69700. 00|
PIPE, GROUP L, 42 IN. | | |
0033 715- 13050 640. 000 LFT | 104. 00000 66560. 00| 98. 00000 62720. 00|
PIPE, GROUP L, 48 IN. | | |
0034 715-44240 48.500 CYS | 470. 00000 22795. 00| 375. 00000 18187. 50|
CONCRETE, A, STRUCTURES | | |
0035 720-44000 10. 000 EACH 225. 00000 2250. 00| 465. 00000 4650. 00|
CASTI NG ADJUST TO GRADE | | [
0036 720- 45045 40. 000 EACH| 1025. 00000 41000. 00| 1575. 00000 63000. 00|
I NLET, J10 | | |
0037 720-45410 14. 000 EACH 1650. 00000 23100. 00| 1925. 00000 26950. 00|
MANHOLE, C4 | | [
0038 720- 45415 12. 000 EACH 2200. 00000 26400. 00| 2795. 00000 33540. 00|
MANHOLE, D4 | | [
0039 720-45416 3.000 EACH 3100. 00000 9300. 00| 3975. 00000 11925. 00|
MANHOLE, E4 | | |
0040 720-99416 19.000 EACH 2200. 00000 41800. 00| 2310. 00000 43890. 00|

CATCH BASI N, B15 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/24/99
PACGE : 150 -9

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1917625 [
| ATLAS EXCAVATING | NC. | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0041 720-99417 2.000 EACH 2200. 00000 4400. 00| 2310. 00000 4620. 00
CATCH BASI N, C15 | | |
0042 801-01766 10262. 000 LFT | 0. 12000 1231. 44| 0. 13000 1334. 06|
TEMPORARY PAVEMENT NMARKI NG PAI NT, | | |
WH TE, 4 IN. | | |
0043 801-01767 20730. 000 LFT | 0. 12000 2487. 60| 0. 13000 2694. 90|
TEMPORARY PAVEMENT NMARKI NG PAI NT, | | |
YELLOW 4 IN | [ [
0044 801- 06606 4.000 EACH 135. 00000 540. 00| 150. 00000 600. 00
BARRI CADE, |11B | | [
0045 801- 06624 2.000 EACH 650. 00000 1300. 00| 720. 00000 1440. 00
STANDARD BARRI CADE, |11B, WTH SI G\S | | |
0046 801- 06640 20. 000 EACH 110. 00000 2200. 00| 115. 00000 2300. 00
CONSTRUCTI ON SI GN, A | | [
0047 801- 06643 5800. 000 LFT | 0. 95000 5510. 00| 1. 05000 6090. 00
TEMPORARY PAVEMENT MARKI NG |, YELLOWN | | |
4 IN | | |
0048 801- 06644 3028.000 LFT | 0. 95000 2876. 60| 1. 05000 3179. 40|
TEMPORARY PAVEMENT MARKING |, WHITE, 4 | | |
I'N I I |
0049 801-06710 420. 000 DAY | 15. 00000 6300. 00| 16. 25000 6825. 00
FLASHI NG ARROW S| GN | | [
0050 801-06775 LUVP| 40000. 00000 40000. 00| 133875. 00000 133875. 00
MAI NTAI NI NG TRAFFI C | | [
0051 802-02293 18.840 CYS | 420. 00000 7912. 80| 465. 00000 8760. 60
CONCRETE, SI GN FOUNDATI ON | | |
0052 802- 76030 438. 000 SFT | 8. 70000 3810. 60| 9. 70000 4248. 60|
SI G\, SHEET, ENCLCSED LENS W TH LEGEND, | | |
0.100 IN TH CKNESS | [ |
0053 802- 76035 37.020 SFT | 13. 60000 503. 47| 15. 25000 564. 56|
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND (0.100 IN. TH CKNESS) | | |
0054 802- 76055 406. 000 LFT | 4. 80000 1948. 80| 5. 35000 2172. 10|
SIGN PCST, A | | |
0055 802-90627 12. 000 EACH 190. 00000 2280. 00| 210. 00000 2520. 00|
M D MAST ARM SI GN MOUNTI NG BRACKET | | |
ASSEMBLY | [ |
0056 803-76135 6.000 EACH 3880. 00000 23280. 00| 4325. 00000 25950. 00|
OVERHEAD SI GN STRUCTURE, CANTI LEVER | | |
SI NGLE ARM | | |
0057 805- 02440 1880. 000 LFT | 0. 45000 846. 00| 0. 47000 883. 60|
| |

S| GNAL CABLE, ROADVWAY LOCP, 1C 16GA.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/24/99
PAGE : 150 -10

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | (5) 35-1917625 [
| ATLAS EXCAVATING | NC. | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 805- 06592 5650. 000 LFT | 9. 60000 54240. 00| 11. 00000 62150. 00|
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0059 805- 78230 5.000 EACH 635. 00000 3175. 00| 695. 00000 3475. 00|
TRAFFI C SIGNAL HEAD, 5 FACE, 12 IN RED, | | |
AVBER, GREEN, AMBER ARRON GREEN ARROW | | |
0060 805- 78510 600. 000 LFT | 0. 80000 480. 00| 0. 85000 510. 00|
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0061 805- 78785 5.000 EACH 500. 00000 2500. 00| 550. 00000 2750. 00|
SI GNAL DETECTOR HOUSI NG | | |
0062 805- 78795 610. 000 LFT | 8. 30000 5063. 00| 9. 00000 5490. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0063 805- 86805 3.000 EACH 1600. 00000 4800. 00| 1750. 00000 5250. 00|
SERVI CE PQINT, | | | |
0064 805- 86838 840. 000 LFT | 1. 00000 840. 00| 1. 05000 882. 00|
WRE, NO. 4 COPPER IN CONDUI T, 1C | | [
0065 805- 86889 2093.000 LFT | 0. 35000 732. 55| 0. 38000 795. 34|
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ [ |
0066 805- 86905 4,000 EACH 89. 00000 356. 00| 98. 00000 392. 00|
TRANSI TI ON FI TTI NGS, GALVAN ZED STEEL | | |
CONDUI T TO PLASTI C CABLE | | [
0067 805-86920 43.000 EACH 20. 00000 860. 00| 21. 00000 903. 00|
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED [ [ [
0068 805- 86930 35.000 EACH 13. 00000 455, 00| 14. 00000 490. 00|
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0069 805-90737 1. 000 EACH 220. 00000 220. 00| 235. 00000 235. 00|
TELEPHONE SERVI CE | | |
0070 805-97114 15869. 000 LFT | 1. 90000 30151. 10| 2. 15000 34118. 35|
CABLE, | NTERCONNECT, 6 PAIR 19 | | |
0071 805-98335 4816. 000 LFT | 4. 20000 20227. 20| 4. 75000 22876. 00|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
TRENCH, 4 1/C [ [ |
0072 805-98336 1050. 000 LFT | 3. 50000 3675. 00| 3. 95000 4147. 50|
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUIT, 4 1/C | | |
0073 807-02428 23.000 EACH 860. 00000 19780. 00| 955. 00000 21965. 00|
CONCRETE FOUNDATI ON W TH GROUNDI NG, 30 | | |
IN. X 30 IN X 96 IN. [ [ [
0074 807- 78590 22.000 EACH 675. 00000 14850. 00| 740. 00000 16280. 00|

HANDHOLE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/24/99
PAGE : 150 -11

ENG NEER S ESTI MATE: $ 2, 722,051.91 ROUTE : N763
CALL ORDER . 150 CONTRACT 1D : R -24421-A COUNTI ES : LAKE
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1212938 | ( 5) 35-1917625 [
| ATLAS EXCAVATING | NC. | M LESTONE OONTRACTORS, L.P. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0075 807-83740 23.000 EACH 850. 00000 19550. 00| 930. 00000 21390. 00
LI GHT POLE, 40 FT. EMH., 5.0 FT. MAST | | |
ARM ANCHOR BASE | | |
0076 807-86620 23.000 EACH 210. 00000 4830. 00| 235. 00000 5405. 00|
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 400 WATT [ [ |
0077 807-86910 23.000 EACH 28. 00000 644. 00| 30. 00000 690. 00
CONNECTOR KI T, UNFUSED | | [
0078 807-86915 23.000 EACH 28. 00000 644. 00| 30. 00000 690. 00
CONNECTOR KI T, FUSED | | [
0079 808-06701 3580. 000 LFT | 0. 30000 1074. 00| 0. 33000 1181. 40
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0080 808-06703 600. 000 LFT | 0. 30000 180. 00| 0. 33000 198. 00|
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0081 808-06716 3745.000 LFT | 0. 45000 1685. 25| 0. 50000 1872. 50|
LI NE, REMOVE | | |
0082 808- 75043 500. 000 LFT | 1. 00000 500. 00| 1. 10000 550. 00|
LINE, THERMOPLASTIC, SCLID, WVHTE, 6 IN | | [
0083 808- 75240 2500. 000 LFT | 0. 30000 750. 00| 0. 33000 825. 00|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0084 808- 75245 12272.000 LFT | 0. 30000 3681. 60| 0. 33000 4049. 76
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. I I I
0085 808- 75297 191.000 LFT | 3. 90000 744. 90| 4. 35000 830. 85
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | [
0086 808- 75320 21.000 EACH 62. 00000 1302. 00| 69. 00000 1449. 00|
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0087 808- 75325 3.000 EACH 88. 00000 264. 00| 97. 00000 291. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0088 808-96016 185.000 LFT | 2. 00000 370. 00| 2. 15000 397. 75|
LI NE, THERMOPLASTIC, SOLID, YELLOWN 12 | | |
I'N I I I
0089 605- 06155 7357.000 LFT | 8. 20000 60327. 40| 11. 95000 87916. 15
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
SECTI ON TOTALS | $ 2,440, 174. 53| $ 3,242,991. 18|
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeeao
CONTRACT TOTALS | $ 2,440, 174. 53| $ 3,242,991 18|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 160 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 27,930. 46 ROUTE : 48
CALL ORDER . 160 CONTRACT I D : R -24422-A COUNTI ES : DEARBORN
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 01/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : ST-5015(E)
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAME Bl D LOW Bl D
1 35-1817574 YARDBERRY LANDSCAPE COVPANY $ 22, 063. 56 100. 0000%
2 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG, | NC. $ 23, 499. 95 106. 5102%
3 35-1714030 M LES EXCAVATING | NC. $ 26, 624. 97 120. 6739%
4 35-1924539 LANGENFELD WRECKI NG, | NC. $ 31, 158. 80 141. 2229%
5  35-1549010 MCALI STER EXCAVATI NG COVPANY, | NC. $ 38, 117. 12 172. 7605%
6  35-2032723 L M'S ENVI RONVENTAL CONTRACTI NG | NC. $ 42, 970. 55 194. 7580%
7 37-1183992 STREET' S TREE TR MM NG & REMOVAL $ 43, 267. 66 196. 1046%
8  35-1636776 LI NKEL COVPANY $ 43, 700. 00 198. 0641%
| (1) 35-1817574 | (2) 35-2070195 | (3) 35-1714030

| YARDBERRY LANDSCAPE COMPANY | ALPHA EXCAVATI NG & LANDSCAPI | M LES EXCAVATI NG | NC
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTION 0001  DEMOLI TI ON

[ I
0001 202-03000 LUWP| 5000. 00000 5000. 00| 6814. 00000 6814. 00| 6550. 00000 6550. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL 11| | |

0002 202- 03000 LUMP| 6500. 00000 6500. 00| 6980. 00000 6980. 00| 8350. 00000 8350. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 13| | |

0003 202- 03000 LUMP| 6500. 00000 6500. 00| 6980. 00000 6980. 00| 6350. 00000 6350. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 46| | |

0005 621- 01004 1.000 EACH 750. 00000 750. 00| 300. 00000 300. 00| 747. 50000 747.50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0006 621- 06545 0.910 My | 600. 00000 546. 00| 350. 00000 318. 50| 707. 25000 643. 60
FERTI LI ZER | | |

0007 621- 06553 136.080 kg | 7.00000 952. 56| 4. 95000 673. 60| 11. 33000 1541. 79
SEED M XTURE, R | | |

0008 621- 06565 3.630 My | 500. 00000 1815. 00| 395. 00000 1433. 85| 672. 75000 2442.08
MULCH NG MATERI AL | |

SECTI ON TOTALS | $ 22, 063. 56| $ 23, 499. 95| $ 26, 624. 97
------------------------------------------ P

CONTRACT TOTALS | $ 22, 063. 56| $ 23, 499. 95| $ 26, 624. 97




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 160 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 27,930. 46 ROUTE : 48
CALL ORDER . 160 CONTRACT I D : R -24422-A COUNTI ES : DEARBORN
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1924539 | (5) 35-1549010 | (6) 35-2032723
| LANGENFELD WRECKI NG, | NC. | MCALI STER EXCAVATI NG COVPANY| L M S ENVI RONVENTAL CONTRACT
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001  DEMOLI TION
[ I |
0001 202- 03000 LUWP| 9000. 00000 9000. 00| 13000. 00000 13000. 00| 13000. 00000 13000. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 11| |
0002 202- 03000 LUWP| 9000. 00000 9000. 00| 13000. 00000 13000. 00| 12488. 00000 12488. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 13| |
0003 202- 03000 LUWVP| 9000. 00000 9000. 00| 8000. 00000 8000. 00| 12488. 00000 12488. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 46| | |
0005 621-01004 1.000 EACH 800. 00000 800. 00| 450. 00000 450. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0006 621- 06545 0.910 My | 600. 00000 546. 00| 490. 00000 445. 90| 658. 00000 598. 78
FERTI LI ZER | | |
0007 621- 06553 136.080 kg | 10. 00000 1360. 80| 9. 00000 1224. 72| 10. 54000 1434. 28
SEED M XTURE, R | | |
0008 621- 06565 3.630 My | 400. 00000 1452. 00| 550. 00000 1996. 50| 623. 00000 2261. 49
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 31, 158. 80| $ 38,117. 12| $ 42,970. 55
CONTRACT TOTALS | $ 31, 158. 80| $ 38,117. 12| $ 42,970. 55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 160 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 27,930. 46 ROUTE : 48
CALL ORDER . 160 CONTRACT I D : R -24422-A COUNTI ES : DEARBORN
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 37-1183992 | (8) 35-1636776 [
| STREET' S TREE TRIMM NG & REM LI NKEL COVPANY |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001  DEMOLI TION
[ I |
0001 202- 03000 LUWP| 13800. 00000 13800. 00| 14000. 00000 14000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 11| |
0002 202- 03000 LUWP| 13800. 00000 13800. 00| 14000. 00000 14000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 13| |
0003 202- 03000 LUWP| 13800. 00000 13800. 00| 14000. 00000 14000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL 46| | |
0005 621-01004 1.000 EACH| 1500. 00000 1500. 00| 202. 10000 202. 10|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0006 621-06545 0.910 My | 60. 00000 54. 60| 300. 00000 273. 00|
FERTI LI ZER | | |
0007 621-06553 136.080 kg | 0. 70000 95. 26| 5. 00000 680. 40|
SEED M XTURE, R | | [
0008 621- 06565 3.630 My | 60. 00000 217. 80| 150. 00000 544. 50|
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 43, 267. 66| $ 43, 700. 00|
__________________________________________ S )
CONTRACT TOTALS | $ 43, 267. 66| $ 43, 700. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 170 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 201, 202. 92 ROUTE :
CALL ORDER . 170 CONTRACT 1D : R -24436-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 05/20/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : 9971023
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON COMPANY, | NC. $ 196, 864. 43 100. 0000%
2 35- 1690004 NORTHERN | NDI ANA CONSTRUCTI ON COVPANY $ 209, 197. 00 106. 2644%
3 35- 0918397 Rl ETH RI LEY CONSTRUCTI ON COVPANY, | NC. $ 211, 676. 60 107. 5240%
4  35-1339168 LAPCRTE CONSTRUCTI ON COVPANY, | NC. $ 219, 658. 93 111.5787%
5 35- 0997978 PHEND & BROMN, | NC. $ 450, 309. 10 228. 7407%
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-0918397
| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI Q RI ETH RI LEY CONSTRUCTI ON COM
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 Bl KE / PEDESTRI AN FACI LI TI ES
[ I |
0001 105-06845 LUMP| 10000. 00000 10000. 00| 4343. 00000 4343. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENG NEERI NG | |
0002 110-01001 LUVP| 15000. 00000 15000. 00| 10590. 00000 10590. 00| 11000. 00000 11000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 201-01015 LUVP| 12000. 00000 12000. 00| 16945. 00000 16945. 00| 12000. 00000 12000. 00
CLEAR NG AND GRUBBI NG | | [
0004 202-52710 20.000 SYS | 25. 00000 500. 00| 29. 50000 590. 00| 15. 00000 300. 00
SI DEWALK, CONCRETE, REMOVE | |
0005 203-90014 10.500 STA | 2000. 00000 21000. 00| 2560. 00000 26880. 00| 1000. 00000 10500. 00
LI NEAR GRADI NG | | |
0006 205-02770 735.000 SYS | 1. 60000 1176. 00| 1. 60000 1176. 00| 1. 50000 1102. 50
EROSI ON CONTROL BLANKET | | |
0007 210-03828 5.000 EACH 489. 73000 2448. 65| 485. 00000 2425. 00| 1200. 00000 6000. 00
RECEPTACLE, TRASH | | |
0008 213-52830 30.000 CYS | 87. 21000 2616. 30| 150. 00000 4500. 00| 300. 00000 9000. 00
FLOMBLE MORTAR | | |
0009 213-52831 20. 000 EACH 50. 00000 1000. 00| 0. 10000 2. 00| 75. 00000 1500. 00
DRI LLED HOLE FOR FLOWABLE MORTAR | | |
0010 501- 05050 35.000 SYS | 28. 53000 998. 55| 69. 25000 2423. 75| 80. 00000 2800. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, 6 | | |
IN. for SPILLWAYS | | |
0011 604- 90256 230.000 SYS | 23. 82000 5478. 60| 29. 05000 6681. 50| 50. 00000 11500. 00
S| DEWALK, CONCRETE, 6 IN | | |
0012 604-91531 790.000 SYS | 22. 78000 17996. 20| 30. 70000 24253. 00| 30. 00000 23700. 00
S| DEWALK, CONCRETE, 4 IN | | [
0013 607-06175 10.000 LFT | 20. 04000 200. 40| 31. 50000 315. 00| 30. 00000 300. 00

GUTTER, CONCRETE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 170 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 201, 202. 92 ROUTE :
CALL ORDER . 170 CONTRACT 1D : R -24436-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-0918397

| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI Q RI ETH RI LEY CONSTRUCTI ON COM
LINE NO/ |ITEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0014 616- 02305 30.000 CYS | 105. 00000 3150. 00| 345. 00000 10350. 00| 300. 00000 9000. 00
GABI ONS | | |

0015 616- 02320 150.000 SYS | 2..88000 432. 00| 4.55000 682. 50| 2.00000 300. 00
GEOTEXTI LES | | |

0016 616- 06401 20.000 TON | 30. 84000 616. 80| 27. 55000 551. 00| 100. 00000 2000. 00
Rl PRAP, DUMPED | | |

0017 621- 04317 735.000 SYS | 1. 18000 867. 30| 1. 18000 867. 30| 1. 00000 735. 00
MULCHED SEEDI NG | | |

0018 621- 06567 2.800 MG | 2.00000 5. 60 2. 00000 5. 60| 2. 00000 5. 60
WATER | | |

0019 621- 06570 175.000 CYS | 30. 87000 5402. 25| 30. 35000 5311. 25| 50. 00000 8750. 00
TOP SO L | | |

0020 621- 06575 690. 000 SYS | 3. 80000 2622. 00| 3. 80000 2622. 00| 3. 00000 2070. 00
SODDI NG, NURSERY | | |

0021 624- 92647 0.150 ACRE| 6083. 80000 912. 57| 3230. 00000 484. 50| 7500. 00000 1125. 00
HERBI CI DE TREATMVENT | | |

0022 703-51030 400.000 LBS | 0. 84000 336. 00| 3. 00000 1200. 00| 1. 00000 400. 00
REI NFORCI NG STEEL | |

0023 706- 04683 320.000 LFT | 87. 11000 27875. 20| 74. 50000 23840. 00| 72. 50000 23200. 00
RAILING WOOD, 3 Ft. 6 In. | |

0024 715- 02972 8.000 LFT | 179. 45000 1435. 60| 165. 50000 1324. 00| 150. 00000 1200. 00
PI PE, SLOTTED VANE DRAIN, 15 IN. [ [

0025 715- 05147 36.000 LFT | 16. 50000 594. 00| 14. 35000 516. 60| 60. 00000 2160. 00
PIPE, TYPE 2, CIRCULAR 8 IN | |

0026 715- 05149 108.000 LFT | 36. 64000 3957. 12| 32. 75000 3537. 00| 70. 00000 7560. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |

0027 720- 45260 3.000 EACH 879. 43000 2638. 29| 500. 00000 1500. 00| 1500. 00000 4500. 00
Pl PE CATCH BASIN, 12 IN, | | |

0028 805- 86843 3600.000 LFT | 1. 20000 4320. 00| 1. 20000 4320. 00| 0. 80000 2880. 00
WRE, NO. 4 COPPER 1C | | |

0029 805- 86889 1620.000 LFT | 0. 50000 810. 00| 0. 30000 486. 00| 0. 30000 486. 00
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER [ [ |

0030 805-91703 1600. 000 LFT | 8. 00000 12800. 00| 8. 00000 12800. 00| 8. 50000 13600. 00
CONDUI T, STEEL, GALVANIZED, 1.5 IN | | |

0031 805- 95888 2575.000 LFT | 1. 00000 2575. 00| 1. 00000 2575. 00| 0. 70000 1802. 50
WRE, NO 8 COPPER 1C | | |

0032 807- 04652 1.000 EACH 4500. 00000 4500. 00 4500. 00000 4500. 00| 4160. 00000 4160. 00
SERVI CE POl NT | | |

0033 807- 04653 18.000 EACH 550. 00000 9900. 00| 550. 00000 9900. 00| 495. 00000 8910. 00

LI GHTI NG FOUNDATI ON | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PACGE : 170 -3

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 201, 202. 92 ROUTE :
CALL ORDER . 170 CONTRACT 1D : R -24436-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1582109 | (2) 35-1690004 | (3) 35-0918397

| KANKAKEE VALLEY CONSTRUCTI ON| NORTHERN | NDI ANA CONSTRUCTI Q RI ETH RI LEY CONSTRUCTI ON COM

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0034 807-04654 18. 000 EACH 940. 00000 16920. 00| 940. 00000 16920. 00| 945. 00000 17010. 00
LIGHT POLE 20 Ft. E. M H , ANCHOR BASE | | |
0035 807- 86605 18. 000 EACH 210. 00000 3780. 00| 210. 00000 3780. 00| 340. 00000 6120. 00
LUM NAI RE, ROADWAY, H GH PRESSURE | | |
SODI UM 150 WATT | | |
SECTI ON TOTALS | $ 196, 864. 43| $ 209, 197. 00| $ 211, 676. 60
------------------------------------------ m m e e e e e e e e e mm e e m e et m i m e m e m e m e m e e m e mm i m e m e m o m e m e e m e m e m

CONTRACT TOTALS [ $ 196, 864. 43| $ 209, 197. 00| $ 211, 676. 60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 170 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 201, 202. 92 ROUTE :
CALL ORDER . 170 CONTRACT 1D : R -24436-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0997978 [
| LAPORTE CONSTRUCTI ON COVPANY| PHEND & BROM, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTION 0001  BIKE / PEDESTRI AN FACI LI TI ES
[ I |
0001 105- 06845 LUWP| 4910. 30000 4910. 30| 15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 110-01001 LUWP| 13048. 05000 13048. 05| 22515. 00000 22515. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 201-01015 LUWP| 29802. 21000 29802. 21| 62000. 00000 62000. 00
CLEARI NG AND GRUBBI NG | | |
0004 202-52710 20.000 SYS | 56. 82000 1136. 40| 5. 00000 100. 00
S| DEWALK, CONCRETE, REMOVE | | |
0005 203-90014 10.500 STA | 1093. 94000 11486. 37| 8993. 00000 94426. 50
LI NEAR GRADI NG | | [
0006 205-02770 735.000 SYS | 1. 60000 1176. 00| 1. 60000 1176. 00
EROSI ON CONTROL BLANKET | | |
0007 210- 03828 5.000 EACH 747. 76000 3738. 80| 1700. 00000 8500. 00
RECEPTACLE, TRASH | | [
0008 213-52830 30.000 CYS | 102. 63000 3078. 90| 485. 00000 14550. 00
FLOMBLE MORTAR | | [
0009 213-52831 20. 000 EACH 48. 03000 960. 60| 90. 00000 1800. 00
DRI LLED HOLE FOR FLOMBLE MORTAR | | [
0010 501- 05050 35.000 SYS | 49. 62000 1736. 70| 280. 00000 9800. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, 6 | | |
IN. for SPILLWAYS | | |
0011 604- 90256 230.000 SYS | 34. 86000 8017. 80| 83. 00000 19090. 00|
S| DEWALK, CONCRETE, 6 IN | | |
0012 604-91531 790.000 SYS | 31. 21000 24655. 90| 83. 00000 65570. 00|
S| DEWALK, CONCRETE, 4 IN | | [
0013 607-06175 10. 000 LFT | 137. 26000 1372. 60| 130. 00000 1300. 00|
GUTTER, CONCRETE | | |
0014 616- 02305 30.000 CYS | 236. 36000 7090. 80| 500. 00000 15000. 00
GABI ONS | | |
0015 616- 02320 150. 000 SYS | 5. 53000 829. 50| 4. 00000 600. 00
GEOTEXTI LES | | |
0016 616-06401 20.000 TON | 151. 21000 3024. 20| 265. 00000 5300. 00|
Rl PRAP, DUMPED | | |
0017 621-04317 735.000 SYS | 1. 18000 867. 30| 1. 20000 882. 00|
MULCHED SEEDI NG | | |
0018 621- 06567 2.800 MG | 2. 00000 5. 60| 2.00000 5.60
WATER | | |
0019 621-06570 175.000 CYS | 60. 27000 10547. 25| 45. 00000 7875. 00
I

TCP SA L



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 170 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 201, 202. 92 ROUTE :
CALL ORDER . 170 CONTRACT 1D : R -24436-A COUNTI ES . ST. JOSEPH
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1339168 | (5) 35-0997978 [
| LAPORTE CONSTRUCTI ON COVPANY| PHEND & BROM, | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 621-06575 690. 000 SYS | 3. 80000 2622. 00| 3. 80000 2622. 00|
SODDI NG, NURSERY | | |
0021 624-92647 0. 150 ACRE| 1667. 00000 250. 05| 1680. 00000 252. 00|
HERBI CI DE TREATMENT | | [
0022 703-51030 400. 000 LBS | 5. 03000 2012. 00| 1. 00000 400. 00|
REI NFORCI NG STEEL | | [
0023 706- 04683 320.000 LFT | 72. 50000 23200. 00| 72. 50000 23200. 00|
RAI LI NG WOOD, 3 Ft. 6 In. | | [
0024 715-02972 8.000 LFT | 271. 44000 2171. 52| 390. 00000 3120. 00|
Pl PE, SLOTTED VANE DRAIN, 15 IN. | | |
0025 715-05147 36.000 LFT | 24. 28000 874. 08| 70. 00000 2520. 00|
PIPE, TYPE 2, O RCULAR 8 IN [ | [
0026 715-05149 108. 000 LFT | 21. 75000 2349. 00| 150. 00000 16200. 00|
PIPE, TYPE 2, CRCULAR 12 IN | | |
0027 720- 45260 3.000 EACH 1030. 00000 3090. 00| 300. 00000 900. 00|
PI PE CATCH BASIN, 12 IN. | | [
0028 805- 86843 3600. 000 LFT | 1. 20000 4320. 00| 1. 20000 4320. 00|
WRE, NO 4 COPPER 1C | | [
0029 805- 86889 1620. 000 LFT | 0. 50000 810. 00| 0. 50000 810. 00|
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0030 805-91703 1600. 000 LFT | 8. 00000 12800. 00| 8. 00000 12800. 00|
CONDUI T, STEEL, GALVANIZED, 1.5 IN. | | [
0031 805-95888 2575.000 LFT | 1. 00000 2575. 00| 1. 00000 2575. 00|
WRE, NO 8 COPPER, 1C | | |
0032 807- 04652 1.000 EACH 4500. 00000 4500. 00| 4500. 00000 4500. 00|
SERVI CE POl NT | | [
0033 807- 04653 18. 000 EACH 550. 00000 9900. 00| 550. 00000 9900. 00|
LI GHTI NG FOUNDATI ON | | [
0034 807- 04654 18. 000 EACH 940. 00000 16920. 00| 940. 00000 16920. 00|
LIGHT POLE 20 Ft. E.MH , ANCHOR BASE | | |
0035 807- 86605 18. 000 EACH 210. 00000 3780. 00| 210. 00000 3780. 00|
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 150 WATT | | |
SECTI ON TOTALS | $ 219, 658. 93| $ 450, 309. 10|
__________________________________________ o
CONTRACT TOTALS | $ 219, 658. 93| $ 450, 309. 10|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 190 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 465
CALL ORDER : 190 CONTRACT ID : R -24526-A COUNTI ES : MARI ON
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 11/19/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

1 35-0175870 BERNS CONSTRUCTI ON COVPANY, | NC. $ 935, 477. 50 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 200 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 37,016. 23 ROUTE : 62
CALL ORDER . 200 CONTRACT ID : R -24554-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 01/01/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 012300M
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35- 1582525 Al GNER, JERRY CONSTRUCTI ON, | NC. $ 12, 146. 89 100. 0000%
2 35-1438628 STRADTNER, RAY EXCAVATI NG | NC $ 13,874. 34 114. 2213%
3 35-1115135 PARKER, D. K. COWPANY, | NC. $ 14, 049. 51 115. 6634%
4 35-1763075 NAAS BROTHERS TRUCKI NG | NC. $ 15, 513. 87 127.7188%
5 35-2070195 ALPHA EXCAVATI NG & LANDSCAPI NG, | NC. $ 18, 310. 58 150. 7429%
6 35-1009310 DEl G BROTHERS LUMBER & CONSTRUCTI ON COVPANY, | NC. $ 19, 153. 86 157. 6853%
7 37-1183992 STREET' S TREE TRI MM NG & REMOVAL $ 21, 656. 72 178. 2902%
8 35-1284120 KOBERSTEI N TRUCKI NG | NC. $ 24, 381. 95 200. 7258%
9 35-1714030 M LES EXCAVATI NG | NC $ 24, 876. 13 204. 7942%
10 35-1817574 YARDBERRY LANDSCAPE COVPANY $ 25,431.70 209. 3679%
11 35-1770090 GRUBB EXCAVATI NG | NC. $ 28, 095. 10 231. 2945%
| (1) 35-1582525 | (2) 35-1438628 | (3) 35-1115135
| Al GNER, JERRY CONSTRUCTI QN, | STRADTNER, RAY EXCAVATI NG || PARKER, D. K. COVPANY, | NC
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeceeeaoaao-
SECTI ON 0001 DEMOLI TI ON OF HOUSES AND BUI LDI NGS
[ I I
0001 202- 03000 LUVP| 5986. 00000 5986. 00| 5475. 00000 5475. 00| 6900. 00000 6900. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 11 | | |
0002 202- 03000 LUWP| 5170. 00000 5170. 00| 5890. 00000 5890. 00| 3975. 00000 3975. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6 I I I
0003 621-01004 1.000 EACH 200. 00000 200. 00| 1000. 00000 1000. 00| 747. 00000 747. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 250. 00000 226. 75| 625. 00000 566. 87| 891. 00000 808. 14
FERTI LI ZER | | |
0005 621- 06553 68.400 kg | 4. 80000 328. 32| 3. 90000 266. 76| 12. 47000 852. 95
SEED M XTURE, R | | |
0006 621- 06565 0.907 My | 260. 00000 235. 82| 745. 00000 675. 71| 845. 00000 766. 42
MULCHI NG MATERI AL | | [
SECTI ON TOTALS | $ 12, 146. 89| $ 13, 874. 34| $ 14, 049. 51
------------------------------------------ ey
CONTRACT TOTALS | $ 12, 146. 89| $ 13, 874. 34| $ 14, 049. 51




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 200 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 37, 016. 23 ROUTE : 62
CALL ORDER . 200 CONTRACT ID : R -24554-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1763075 | (5) 35-2070195 | (6) 35-1009310

| NAAS BROTHERS TRUCKI NG | NC. | ALPHA EXCAVATI NG & LANDSCAPI | DEI G BROTHERS LUVBER & CONST
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS

[ I I
0001 202- 03000 LUWP| 8300. 00000 8300. 00| 8560. 00000 8560. 00| 8000. 00000 8000. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 11 | I |
0002 202- 03000 LUMP| 6000. 00000 6000. 00| 8400. 00000 8400. 00| 8200. 00000 8200. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6 I I I
0003 621- 01004 1.000 EACH 500. 00000 500. 00| 300. 00000 300. 00| 700. 00000 700. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 300. 00000 272. 10| 390. 00000 353. 73 800. 00000 725. 60
FERTI LI ZER | | |
0005 621- 06553 68.400 kg | 5. 00000 342. 00| 4. 95000 338. 58 12. 00000 820. 80
SEED M XTURE, R | | |
0006 621- 06565 0.907 My | 110. 00000 99. 77| 395. 00000 358. 27| 780. 00000 707. 46
MULCH NG NATERI AL | |
SECTI ON TOTALS | $ 15, 513. 87| $ 18, 310. 58| $ 19, 153. 86
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 15, 513. 87| $ 18, 310. 58| $ 19, 153. 86




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 200 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 37,016. 23 ROUTE : 62
CALL ORDER . 200 CONTRACT ID : R -24554-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 37-1183992 | (8) 35-1284120 | (9) 35-1714030
| STREET' S TREE TRI MM NG & REM KOBERSTEI N TRUCKI NG | NC. | M LES EXCAVATI NG, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 DEMCLI TI ON OF HOUSES AND BU LDI NGS

[ I I
0001 202- 03000 LUWP| 9500. 00000 9500. 00| 8850. 00000 8850. 00| 14400. 00000 14400. 00

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 11 | I |
0002 202- 03000 LUMP|  10500. 00000 10500. 00|  12420. 00000 12420. 00| 7300. 00000 7300. 00
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 6 I I I
0003 621- 01004 1.000 EACH 1500. 00000 1500. 00| 700. 00000 700. 00| 747. 50000 747.50
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 60. 00000 54. 42| 937. 16000 850. 00| 891. 25000 808. 36
FERTI LI ZER | | |
0005 621- 06553 68.400 kg | 0. 70000 47. 88| 12. 28000 839. 95| 12. 48000 853. 63
SEED M XTURE, R | | |
0006 621- 06565 0.907 My | 60. 00000 54. 42| 796. 04000 722. 00| 845. 25000 766. 64
MULCH NG NATERI AL | |
SECTI ON TOTALS | $ 21, 656. 72| $ 24, 381. 95| $ 24,876.13
------------------------------------------ o m e et o e e et o e e e e e m e e e e et e e e e e e e e e e e e o e meeeoaon

CONTRACT TOTALS | $ 21, 656. 72| $ 24, 381. 95| $ 24,876. 13




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/24/99
PAGE : 200 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 37,016. 23 ROUTE : 62
CALL ORDER . 200 CONTRACT ID : R -24554-A COUNTI ES : WARRI CK
LETTI NG DATE : 08/17/99 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (10) 35-1817574 | (11) 35-1770090 |

| YARDBERRY LANDSCAPE COVPANY | GRUBB EXCAVATI NG | NC, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  DEMOLI TI ON OF HOUSES AND BUI LDI NGS

[ I I
0001 202- 03000 LUWP| 12000. 00000 12000. 00| 9500. 00000 9500. 00|

MULCHI NG MATERI AL
SECTI ON TOTALS

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 11 | I |
0002 202- 03000 LUMP|  11000. 00000 11000. 00|  17000. 00000 17000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 6 I I I
0003 621- 01004 1.000 EACH 750. 00000 750. 00| 300. 00000 300. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0004 621- 06545 0.907 My | 600. 00000 544. 20| 500. 00000 453. 50|
FERTI LI ZER | | |
0005 621- 06553 68.400 kg | 10. 00000 684. 00| 7.00000 478. 80|
SEED M XTURE, R | | |
0006 621- 06565 0.907 My | 500. 00000 453. 50| 400. 00000 362. 80|

I

I

CONTRACT TOTALS | $ 25, 431. 70| $ 28, 095. 10|







